



Contract LHDA No.: **2205**

Contract Name: **Design and Build Contract for Molikaliko LECSA Church**

Date: **11 December 2025**

Subject: **Addendum to Bidding documents (RFQ)**  
**Addendum No. 1 – Extension of deadline for proposals/quotations submission**

To: **All Bidders**

---

This addendum is issued as part of the Request for Quotations for the above-referenced contract. The changes described below supplement and/or amend the specific information identified in the Request for Quotations, that has been identified during the Bid Evaluation Process.

**1. ITEM 9 – SELECTION CRITERIA**

For tenderers to have their financial proposals evaluated, they must obtain a minimum technical score of 30 Marks (60%).

**2. ITEM 10 – SUBMISSION**

Proposals should be submitted on or before 12:00 noon on the 16 January 2026 at LHDA Tender Box at LHDA Tower Building (formerly Lesotho Bank Tower Building) clearly marked **Quotation for Contract LHDA No.2205 – Design and Build contract for Molikaliko LECSA Church**

***Be corrected to read as follows:***

**1. ITEM 9 – SELECTION CRITERIA**

For tenderers to have their financial proposals evaluated, they must obtain a minimum technical score of 33 Points (60%).

**2. ITEM 10 – SUBMISSION**

Proposals/Quotations should be submitted on or before 12:00 noon on the 28 January 2026 at LHDA Tender Box situated at LHDA Tower Building (formerly Lesotho Bank Tower Building), 7<sup>th</sup> Floor, clearly marked **‘Quotation for Contract LHDA No.2205 – Design and Build contract for Molikaliko LECSA Church.’**



All other sections and paragraphs of the subject Request for Quotation remain unchanged.

1. Please immediately confirm receipt of this addendum by sending an email to [procurement@lhda.org.ls](mailto:procurement@lhda.org.ls) , not later than the **19 December 2025**, that reads as follows:

**“Subject: ADDENDUM NO. 1 - CONTRACT LHDA NO. 2205”**

I/We [**insert Company Name**] herewith acknowledge receipt of Addendum No. 1 for the abovementioned RFQ.

Regards,

[**Name of Authorised Representative**]

Failure to confirm receipt of this addendum may prejudice your Bid.

**All bidders are encouraged to check the LHDA website:**

**<http://www.lhda.org.ls/lhda/tenders/> on a regular basis.**



# PRESENTATION



## Lesotho Highlands Water Project

Contract LHDA No. 2205

Design and Build Contract for LECSA Molikaliko Church

## Pre-Bid Meeting and Site Visit

03 December 2025

*More than 30 years of successful collaboration*



# WELCOME & INTRODUCTION



- Compulsory Pre-Bid Meeting
- Register – email for future communication
- Attendance Certificates

*More than 30 years of successful collaboration*



# OUTLINE OF PRESENTATION



1. Welcome & Introduction
2. Background
3. Project Description
4. Scope of Services
5. Salient Issues of the RFQ
6. Disqualifying Criteria
7. Conclusion
8. Questions
9. Visit to the Site

*More than 30 years of successful collaboration*



# BACKGROUND



- LHWP is multi-disciplinary, multi-phase, bi-lateral project undertaken by Lesotho and RSA in accordance with 1986 Treaty.
- LHWP harness the water resources of the highlands of Lesotho for the mutual benefit of Lesotho and RSA by constructing dams and tunnels.
- LHDA is responsible for implementation, operation and maintenance of LHWP components that are in Lesotho.
- Construction of Mohale Dam resulted in the inundation of the LECSA Molikaliko church and school.
- Need to compensate LECSA for the loss of Molikaliko Church.

*More than 30 years of successful collaboration*



# PROJECT DESCRIPTION



- Design and Construction of Molikaliko Church
- Church site is at Likalaneng (LECSA site with a primary school)
- Area of the property to be compensated 133m<sup>2</sup>
- Over and above the 133 m<sup>2</sup> male & female Ablution Facilities to be provided
- LHDA to adopt DRWS School designs for ablution
- Design to be considered complete only when approved and accepted by LHDA and LECSA respectively
- Contract is based on Design & Build model coupled with FIDIC Short form of Contract.

*More than 30 years of successful collaboration*



# PROJECT DESCRIPTION CONT.

- Under this model the Contractor is responsible for the design and construction of the project
- Cost model is based on Lump Sum, not BOQ
- Cost breakdown can be done only to facilitate the interim payments
- There are no variations
- It is the Contractor's responsibility to provide a fit for purpose final product.

*More than 30 years of successful collaboration*





# SCOPE OF SERVICES



- Architectural design (Concept development & detailed design)
- Incorporate issues of health and safety, and environment.
- Assist in statutory compliances issues e.g Building Permits
- Final design should be approved and accepted by LHDA and LECSA respectively
- Ablutions to be constructed in accordance with DRWS standards for School Latrines
- LHDA to play supervisory role
- Reporting & Stakeholder Management
- Post Construction Activities (Defects Rectification)

*More than 30 years of successful collaboration*



# SALIENT ISSUES OF THE RFQ



## INSTRUCTIONS TO BIDDERS

- Compulsory Pre-Proposal Meeting and Site Visit –03 December 2025, 10:30am at Mohale Operations Building.
- Attendance Certificates to be signed at the end of the Site Visit
- Information and Clarifications to be directed to
  - Email: [procurement@lhda.org.ls](mailto:procurement@lhda.org.ls)
  - Submit clarification requests on or before 21 January 2025
- Bid Submissions – 28 January 2025 at 12H00 7<sup>th</sup> Floor Procurement

*More than 30 years of successful collaboration*

- Pay attention to technical requirements such as foundations



# SALIENT ISSUES OF THE RFQ

## INSTRUCTIONS TO BIDDERS

- Terms and Conditions of Contract - FIDIC 1999 – Short Form of Contract
- Open to Lesotho Contractors registered with BDS Category A & B
- Design & Build Contract
- Bid security not required
- Evaluation Criteria:
  - Technical Evaluation = 55% of total score
  - Financial Evaluation = 45% of total score
  - A minimum of 60% (Technical proposal) must be achieved to qualify for Financial Evaluation
  - Bid prices must not be more than  $\pm 25\%$  of the Engineer's estimate.

*More than 30 years of successful collaboration*



# DISQUALIFYING CRITERIA

- Late Submissions
- Violation of LHWP Anti-Corruption Policy
- Unsigned Bid
- Non-Attendance of Compulsory Pre-Bid Meeting & Site Visit
- Non-adherence to eligibility criteria (Category A& B)
- Failure to Respond to Request for Clarification within stipulated time

*More than 30 years of successful collaboration*



# CONCLUSION

- Multiple stakeholders (LECSA & LHDA)
- Bidders must read and comply with Tender Document requirements for compilation of responsive Bids.
- Pay attention to statutory requirements (taxes & permits)
- Allow for adequate time in the programme for approval especially in the design phase as this can be a lengthy process.
- Clarifications should reach LHDA a week before submission date.

*More than 30 years of successful collaboration*



# QUESTION AND ANSWER SESSION



*More than 30 years of successful collaboration*

