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Subject: Contract LHDA No.: 1378 

Request for Proposals for Provision of Professional Services for  

Condition Assessment of Critical LHDA Assets 

 

Title: Letter of Invitation 

The Lesotho Highlands Water Project (LHWP) is a multi-disciplinary, multi-phase, bi-lateral 

project undertaken by the Governments of the Kingdom of Lesotho and the Republic of South 

Africa in accordance with a Treaty signed between the two countries in 1986.  The Lesotho 

Highlands Development Authority (LHDA) is a statutory body constituted under the Lesotho 

Highlands Development Authority Order No. 23 of 1986. The LHDA is charged with the 

responsibility for the implementation, operation, and maintenance of the Lesotho Highlands 

Water Project (LHWP) in Lesotho. 

LHDA requires the services of a Consultant/Consultancy Firm, as per Article 1 of the Phase II 
Agreement, for the provision of Professional Services for Condition Assessment of Critical 
LHDA Assets. 
 
LHDA hereby invites a Consultancy Firm to submit Technical and Financial Proposals for 
Consultancy Services for the provision of Professional Services to Conduct the Condition 
Assessment of Critical LHDA Assets. This proposal may form the basis for future negotiations 
and, ultimately, a contract between your firm and the Lesotho Highlands Development 
Authority (LHDA). More details on the specific services to be provided are included in the 
Scope of Services (Section 3). 
 
A firm will be selected using the evaluation criteria described in this RFP. 

The RFP includes the following documents: 

1. Section 1 – Letter of Invitation 

2. Section 2 – Standard Instructions to Bidders and Data Sheet 

3. Section 3 – Scope of Services 

4. Section 4 – Technical Proposal - Standard Forms 

5. Section 5 – Financial Proposal - Standard Forms 

6. Section 6 – LHWP Anti-Corruption Policy 

7. Section 7 – Evaluation Criteria 

8. Section 8 – Agreement 

9. Section 9 – Particular Conditions 

10. Section 10 – General Conditions of Contract 

11. Section 11 – Tax Requirements 



 
 

Key dates about submissions of proposals are as follows: 

Event  Date Time 

Compulsory Pre-Proposal Meeting and Site Visit at 
Muela Operations building, Muela, Lesotho. 

11 August 2025 09:00 

Compulsory Pre-Proposal Meeting and Site Visit at Katse 
Operations building, Katse, Lesotho. 

12 August 2025 09:00 

Compulsory Pre-Proposal Meeting and Site Visit at 
Mohale Operations building, Mohale and Maseru, 
Lesotho. 

13 August 2025 09:00 

Deadline for submission of requests for clarification to 
LHDA 

01 September 2025 

 

17:00 

Last date for issuance of clarifications by LHDA 05 September 2025 

 

17:00 

Deadline for submission of Proposals (Closing Date)  15 September 2025 13:00 

Contract Clarifications (Negotiations) – date will be 
confirmed with the preferred bidder 

31 October 2025 09:00 

Notification of Award - date will be confirmed with the 
preferred bidder 

14 November 2025 - 

Contract Signing - date will be confirmed with the 
preferred bidder 

28 November 2025 - 

Commencement Date 

 

01 January 2025 - 
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SECTION 2A – STANDARD INSTRUCTIONS TO BIDDERS 

A.  GENERAL PROVISIONS 

1. Definitions (a) “Affiliate(s)” means an individual or an entity that directly or 
indirectly controls, is controlled by or is under common control 
with the Bidder. 

(b) “Applicable Guidelines” means the policies of the Lesotho 
Highlands Development Authority (LHDA) governing the 
selection and Contract award process as outlined in this RFP. 

(c) “Applicable Law” means the laws and any other instruments 
having the force of law in the Kingdom of Lesotho. 

(d) “Bidder” means a legally established professional consulting 
firm or an entity that submits a Proposal to provide the Services 
to the Client under the Contract.  

(e) “Client” means the Lesotho Highlands Development Authority 
(LHDA). 

(f) “Consultant” means the professional firm or individual named 
in the Agreement, who is employed by the Client to perform the 
Services, and legal successors to the Consultant and permitted 
assignees. 

(g)  “Contract” means a legally binding written agreement signed 
between the Client and the Bidder and includes all the attached 
documents listed in the General Conditions of Contract (GCC), 
the Particular Conditions, and the Appendices. 

(h)  “Data Sheet” means an integral part of the Standard 
Instructions to Bidders Section 2 that is used to reflect specific 
conditions of the assignment to supplement, but not to over-
write, the provisions of the Instructions. 

(i)  “Day” means a calendar day. 

(j) “Experts” means, collectively, Key Staff, Support Staff, or any 
other person of the Bidder, Sub-consultant, or Joint Venture 
member(s). 

(k) “Government” means the government of the Kingdom of 
Lesotho.  

(l)  “Joint Venture (JV)” means an association with or without a 
legal personality distinct from that of its members, of more than 
one Bidder where one member has the authority to conduct all 
business for and on behalf of any of the members of the JV, and 
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where the members of the JV are jointly and severally liable to 
the Client for the performance of the Contract. 

(m) “Key Staff” means an individual professional whose skills, 
qualifications, knowledge, and experience are critical to the 
performance of the Services under the Contract and whose CV 
is taken into account in the technical evaluation of the Bidder’s 
Proposal. 

(n) “Instructions” (Section 2 of the RFP) means the Standard 
Instructions to Bidders that provide the Bidders with all 
information needed to prepare their Proposals. 

(o) “Lesotho National Enterprise” shall be any legal entity meeting 
the definition given in the LHWP Phase II Agreement of August 
2011, Article 1, provided that for any entity registered after 
August 2011, more than 75% shareholding is by Lesotho 
Nationals; 
 

(p) “Lesotho National Individual” shall be as defined in Article 1(a) 
of the LHWP Phase II Agreement of August 2011; 

 
(q) “LOI” (Section 1 of the RFP) means the Letter of Invitation is 

sent by the Client to the shortlisted or interested Bidders. 

(r) “Personnel” means, collectively, Key Staff, Support Staff, or any 
other personnel of the Bidder, Sub-consultant or Joint Venture 
member(s). 

(s)  “Programme” means a linked bar (Gantt) chart showing the 
start and finish dates, interdependencies, and resources of the 
activities required to execute the Services and works. 

(t)  “Proposal” means the Technical Proposal and the Financial 
Proposal of the Bidder. 

(u) “RFP” means the Request for Proposals prepared by the Client 
for the selection of Bidders. 

(v) “RSA Black-Owned Enterprises” shall be Black Owned 
Enterprises (BOEs) in terms of South African legislation (>50.1% 
Black ownership and substantial Black management). 
 

(w) “RSA Enterprises” shall be that resident, operating and 
managed in the Republic of South Africa, registered in South 
Africa in terms of the South African legislation and subjected to 
corporate income tax in South Africa; where ‘operating’ means 
carrying out work of a similar nature for a significant period 
within the last 10 years; 
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(x)  “Services” means the work to be performed by the Bidder 
pursuant to the Contract. 

(y) “Sub-consultant” means an entity to which the Bidder intends 
to subcontract any part of the Services while remaining 
responsible to the Client during the performance of the 
Contract. 

(z) “Support Staff” means an individual professional provided by 
the Bidder or its Sub-consultant and who is assigned to perform 
the Services or any part thereof under the Contract and whose 
CVs are not evaluated individually. 

(aa) “SoS” (Section 3 of the RFP) means the Scope of Services 
that explains the objectives, the scope of work, activities, and 
tasks to be performed, respective responsibilities of the Client 
and the Consultant, and expected results and deliverables of 
the assignment. 

2. Introduction 2.1. The LHDA intends to select a consultant using the quality, 
preference and cost-based selection method.  

2.2. Bidders are invited to submit a Technical Proposal and a 
Financial Proposal for consulting services required for the 
assignment named in the Data Sheet. The Proposal will be the 
basis for negotiating and ultimately signing the contract with the 
selected Bidder. 

2.3. The Bidders should familiarize themselves with the local 
conditions and consider them in preparing their Proposals; 
including attending a site visit and a pre-proposal conference if 
specified in the Data Sheet. Attending any such pre-proposal 
conference and site visit is compulsory and is at the Bidders’ 
expense.  

2.4. The Client will provide, at no cost to the Bidders, the inputs, 
relevant project data, and reports required for the preparation of 
the Bidder’s Proposal as specified in the Data Sheet. 

3. Conflict of Interest  
 

3.1. The Consultant is required to provide professional, 
objective, and impartial advice, at all times holding the Client’s 
interests paramount, strictly avoiding conflicts with other 
assignments or its own corporate interests, and acting without any 
consideration for future work. 

3.2. The Bidder must comply with the LHWP Anti-Corruption 
Policy. 

3.3. In addition, the Bidder shall not be hired under the 
circumstances set forth below: 



2A-4 
 

 3.3.1      Conflict between consulting activities and procurement 
of goods, works, or non-consulting services: a firm that 
has been engaged by the Client to provide goods, 
works, or non-consulting services for a project, or any 
of its Affiliates, shall be disqualified from providing 
consulting services resulting from or directly related to 
those goods, works, or non-consulting services. 
Conversely, a firm hired to provide consulting services 
for the preparation or implementation of a project, or 
any of its Affiliates shall be disqualified from 
subsequently providing goods or works or non-
consulting services resulting from or directly related to 
the consulting services for such preparation or 
implementation.  

 3.3.2 Conflict among consulting assignments: a Bidder 
(including its Key Staff and Sub-consultants) or any of 
its Affiliates shall not be hired for any assignment that, 
by its nature, may be in conflict with another 
assignment of the Bidder for the same or another 
Client. 

 3.3.3    Relationship with the Client’s staff: a Bidder (including 
its Personnel) that has a close business or family 
relationship with a professional staff of the Client, or is 
directly or indirectly involved in any part of (i) the 
preparation of the Scope of Services for the 
assignment, (ii) the selection process for the Contract, 
or (iii) the supervision of the Contract, may not be 
awarded a Contract, unless the conflict stemming from 
this relationship has been resolved in a manner 
acceptable to the LHDA throughout the selection 
process and the execution of the Contract. 

4. Unfair Competitive 
Advantage 

4.1. Fairness and transparency in the selection process require 
that the Bidders or their Affiliates competing for a specific 
assignment do not derive a competitive advantage from having 
provided consulting services related to the assignment in question.  

5. Eligibility 
Restrictions and 
Prohibitions 

5.1. The LHDA requires compliance with the Lesotho Highlands 
Water Project’s Anti-Corruption Policy included in Section 6 of the 
RFP.  

 
6. Eligibility 6.1. The LHDA permits Bidders (individuals and firms, including 

Joint Ventures and their members) from all countries to offer 
consulting services. 
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6.2. Furthermore, it is the Bidder’s responsibility to ensure that 
its Experts, Joint Venture members, Sub-consultants, agents 
(declared or not), service providers, suppliers, and/or their 
employees meet the eligibility requirements as established by the 
LHDA.  

6.3. As an exception to the foregoing Clauses 6.1 and 6.2 above:  

 6.3.1   A firm or an individual sanctioned by the LHDA or the 
Funder (if applicable) per the above Clause 5.1 shall be 
ineligible to be awarded any contracts under the 
Lesotho Highlands Water Project (LHWP) or to benefit 
from any LHWP contracts, financially or otherwise, 
during such period as the LHDA shall determine.  

6.3.2    Firms listed on the Republic of South Africa’s National 
Treasury Database of Restricted Suppliers shall be 
ineligible to bid for any contract under the LHWP. 

7. Prohibitions 7.1. Firms and individuals of a country or services or goods 
manufactured in a country may be ineligible if:  

7.1.1. as a matter of law or official regulations, if the Kingdom 
of Lesotho prohibits commercial relations with that 
country; or  

7.1.2. by an act of compliance with a decision of the United 
Nations Security Council taken under Chapter VII of the 
Charter of the United Nations, the Kingdom of Lesotho 
prohibits any import of goods from that country or any 
payments to any country, person, or entity in that 
country. 

8. Restrictions for 
Government-
owned Enterprises 

8.1. Government-owned enterprises or institutions in the 
Kingdom of Lesotho or in the Republic of South Afirca shall be 
eligible only if they can establish that they (i) are legally and 
financially autonomous, (ii) operate under commercial law, and (iii) 
that they are not dependent agencies of the Client.   

8.2. To establish eligibility, the government-owned enterprise 
or institution should provide all relevant documents  (including its 
charter) sufficient to demonstrate that it is a legal entity separate 
from the government; it does not currently receive any substantial 
subsidies or budget support; it is not obligated to pass on its surplus 
to the government; it can acquire rights and liabilities, borrow 
funds, and can be liable for repayment of debts and be declared 
bankrupt; and it is not competing for a contract to be awarded by 
the government department or agency which, under the applicable 
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laws or regulations, is its reporting or supervisory authority or can 
exercise influence or control over it. 

9. Restrictions for 
public employees 

9.1 Government officials and civil servants of the Kingdom of 
Lesotho, the Republic of South Africa, and state-owned entities are 
not eligible to be included as Personnel in the Bidder’s Proposal 
unless such engagement does not conflict with any employment 
or other laws, regulations, or other policies of the Kingdom of 
Lesotho, and they  

9.1.1. are on leave of absence without pay or have resigned 
or retired; and 

9.1.2   are not being hired by the same agency they were 
working for before going on leave of absence without 
pay, resigning, or retiring; (in case of resignation or 
retirement, for a period of at least 6 (six) months or the 
period established by statutory provisions applicable to 
civil servants or government employees in the Kingdom 
of Lesotho, whichever is longer).Personnel employed 
by the government-owned universities, educational or 
research institutions are not eligible unless they have 
been full-time employees of their institutions for a year 
or more before being included in Bidder’s Proposal; and 
their hiring would not create a conflict of interest. 

 

B. PREPARATION OF PROPOSALS 

10.   10.1 In preparing the Proposal, the Bidder is expected to examine 
the RFP in detail. Deficiencies in providing the information 
requested in the RFP may result in the rejection of the Proposal. 

11. Cost of 
Preparation of 
Proposal 

11.1. The Bidder shall bear all costs associated with the 
preparation and submission of its Proposal. The Client will not be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the selection process. The Client is not bound to accept 
any proposal and reserves the right to annul the process at any time 
before contract award, without thereby incurring any liability to 
the Bidder. 

12. Language  12.1. The Proposal, as well as all correspondence and documents 
relating to the Proposal, exchanged between the Bidder and the 
Client, shall be written in the English language. 

13. Documents 
Comprising the 
Proposal 

13.1. The Proposal shall comprise the documents and forms 
listed in the Data Sheet. 
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The Bidder shall furnish information on commissions, gratuities, 

and fees, if any, paid or to be paid to agents or any other party 

relating to this Proposal and, if awarded, Contract execution, as 

requested in the Financial Proposal submission form (Section 5) per 

the Lesotho Highlands Water Project’s Anti-Corruption Policy 

(Section 6).  

14. Restrictions 14.1. The Bidder shall submit only one Proposal. A firm may 
participate in only one bid for any contract, whether as the individual 
member of any Joint Venture, a sub-consultant, or as individual 
members of any other form of association submitting a Proposal. Key 
staff may participate in only one Proposal, except for those specialist 
positions (if any) identified in the Data Sheet. Other Key Staff 
appearing in more than one (1) proposal will be requested to confirm, 
in writing, in which proposal they will be participating. This does not, 
however, preclude the Bidder’s Technical Support Staff from 
participating in more than one proposal. 

15. Proposal Validity 15.1.  The Data Sheet indicates the period during which the 
Bidder’s Proposal must remain valid after the proposal submission 
deadline. 

15.2.  During this period, the Bidder shall maintain its original 
Proposal without any change, including the availability of the Key 
Staff, the proposed rates, and the total price.  

15.3. If it is established that any Key Staff nominated in the 
Bidder’s Proposal was not available at the time of Proposal 
submission or was included in the Proposal without his/her 
confirmation, such Proposal shall be disqualified and rejected for 
further evaluation and may be subject to sanctions per Clause 5 of 
these Instructions.  

16. Extension of 
Validity Period 

16.1. The Client will make its best effort to complete the 
negotiations within the validity period. However, should the need 
arise, the Client may request, in writing, all Bidders who submitted 
proposals before the submission deadline to extend their validity.  

16.2. If the Bidder agrees to extend the validity of its Proposal, it 
shall be done without any change in the original Proposal and with 
the confirmation of the availability of the Key Staff. 

16.3. The Bidder has the right to refuse to extend the validity of 
its Proposal in which case such Proposal will not be evaluated 
further. 
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17. Sub-Contracting  17.1     The Bidder shall not subcontract more than forty percent 

(40%) of the Services to be provided. 

18. Clarification and 
Amendment of 
RFP  

18.1. The Bidder may request a clarification of any part of the 
RFP during the period indicated in the Data Sheet before the 
Proposals’ submission deadline. Any request for clarification must 
be sent in writing, or by electronic means as indicated in the Data 
Sheet. The Client will respond in writing, or by electronic means, 
and will transmit the response (including an explanation of the 
query but without identifying its source) to all Bidders. Should the 
Client deem it necessary to amend the RFP as a result of a 
clarification, it shall do so following the procedure described below:  

18.1.1 At any time before the proposal submission deadline, 
the Client may amend the RFP by issuing an 
amendment in writing or by electronic means. The 
amendment shall be sent to all Bidders provided copies 
of the RFP and will be binding on them. Bidders shall 
acknowledge receipt of all amendments in writing.  

18.1.2 If the amendment is substantial, the Client may extend 
the proposal submission deadline to give the Bidders 
reasonable time to take an amendment into account in 
their Proposals.  

18.2.  The Bidder may submit a modified Proposal or a 
modification to any part of it at any time before the proposal 
submission deadline. No modifications to the Technical or Financial 
Proposal shall be accepted after the deadline. 

19. Preparation of 
Proposals – 
Specific 
Considerations 

19.1    While preparing the Proposal, the Bidder must give 

particular attention to the following: 

19.1.1 If a Bidder considers that it may enhance its expertise for 

the assignment by associating with other consultants in the form 

of a Joint Venture or as Sub-consultants, it may do so if permitted 

in the Data Sheet. In the case of a JV, a Letter of Intent to form a 

joint venture or the actual joint venture agreement must be 

submitted with the bid. The name of the Joint Venture shall not 

include the names of individual member firms. Any form of 

association of member firms, regardless of legal structure, will be 

considered as a Joint Venture. 

20. Technical Proposal 
Format and 
Content 

20.1. The Technical Proposal shall not include any financial 
information. A Technical Proposal containing financial information 
shall be declared non-responsive and shall be disqualified.  
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20.2. The Bidder is required to submit its Proposal using the 
Standard Forms provided in Section 4 of the RFP.  
 
20.3      Bid must respond to the Scope of Services included in 
Section 3. Alternatives will not be considered in the evaluation 
process. Nonresponsive bids are liable to be disqualified. 
Comments or alternatives may be proposed in Section 4H 
(Comments and Suggestions on the Scope of Services and Facilities 
to be Provided by the Client) but will not be considered in the 
evaluation. Such comments may be considered during negotiation 
with the Preferred Bidder.  

21. Financial Proposal 21.1.  The Financial Proposal shall be prepared using the    
Standard Forms provided in Section 5 of the RFP. It shall list all 
costs associated with the assignment, including                        

(a) remuneration for Key Staff and Support Staff,                            

(b) reimbursable expenses.  

22. Price Adjustment  22.1. For assignments with a duration exceeding eighteen (18) 
months, escalation for foreign and/or local inflation for 
remuneration rates applies if so stated in the Data Sheet. 

 

C.  SUBMISSION, OPENING, AND EVALUATION 

23. Submission, Sealing, 
and Marking of 
Proposals 

23.1. The Bidder shall submit a signed and complete Proposal 
comprising the documents and forms in accordance with Clause 
13 (Documents Comprising Proposal). If specified in the Data 
Sheet. 

23.2. An authorized representative of the Bidder shall sign the 
submission letters in the required format for both the Technical 
Proposal and the Financial Proposal. The authorization shall be 
in the form of a written power of attorney attached to the 
Technical Proposal. 

23.3. A Proposal submitted by a Joint Venture shall be signed 
by all members so as to be legally binding on all members, or by 
an authorized representative who has a written power of 
attorney signed by each member’s authorized representative. 

23.4. Any modifications, revisions, interlineations, erasures, 
or overwriting shall be valid only if they are signed or initialed by 
the person signing the Proposal. 

23.5. The format of the documents is indicated in the Data 
Sheet.  
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23.5.1. The CD/USB containing the documents 
comprising the Technical Proposal shall be 
placed inside of a sealed envelope clearly 
marked “TECHNICAL PROPOSAL”, [“Name of 
the Assignment”], RFP reference number, 
name, along with the physical and email 
addresses of the Bidder, and with a warning 
“DO NOT OPEN UNTIL [Insert the date and the 
time of the Technical Proposal Submission 
Deadline]”. 

23.5.2. Similarly, the CD containing the documents 
comprising the Financial Proposal shall be 
placed inside of a sealed envelope clearly 
marked “FINANCIAL PROPOSAL” followed by 
the name of the assignment, reference number, 
name and address of the Bidder, and with a 
warning “DO NOT OPEN WITH THE TECHNICAL 
PROPOSAL.” 

23.5.3. The sealed envelopes containing the Technical 
and Financial Proposals shall be placed in one 
outer envelope and sealed. This outer envelope 
shall bear the submission address, RFP 
reference number, the name of the assignment, 
Bidder’s name and the address, and shall be 
clearly marked “DO NOT OPEN BEFORE [Insert 
the time and date of the submission deadline 
indicated on the Data Sheet]”. If the envelopes 
and packages with the Proposal are not sealed 
and marked as required, the Client will assume 
no responsibility for the misplacement, loss, or 
premature opening of the Proposal. 

23.5.4     The Proposal or its modifications must be sent 
to the address indicated in the Data Sheet and 
received by the Client no later than the deadline 
indicated in the Data Sheet, or any extension to 
this deadline. Any Proposal or its modification 
received by the Client after the deadline shall be 
declared late and rejected, and promptly 
returned unopened. 

24. Confidentiality 24.1. From the time the proposals are opened to the time the 
contract is awarded, the Bidder should not contact the Client on 
any matter related to its Technical or Financial Proposal. 
Information relating to the evaluation of proposals and award 
recommendations shall not be disclosed to the Bidders who 



2A-11 
 

submitted the proposals or to any other party not officially 
concerned with the process, until the publication of the contract 
award information. 

24.2. Any attempt by Bidders or anyone on behalf of the 
Bidder to influence improperly the Client in the evaluation of the 
proposals or Contract award decisions may result in the 
rejection of its Proposal. 

24.3. Notwithstanding the above provisions, from the time of 
the proposals’ opening to the time of Contract award 
publication, if a Bidder wishes to contact the Client on any 
matter related to the selection process, it should do so only in 
writing. 

25. Opening of Technical 
Proposals 

25.1.  The Client’s evaluation committee shall conduct the 
opening of the Technical Proposals. Bidders are not required to 
attend. The envelopes with the Financial Proposal shall remain 
sealed and shall be securely stored until they are opened per 
Clause 29 of these Instructions.  

26. Proposals Evaluation 26.1. Subject to the provision of Clause 21.1 of these 
Instructions, the evaluators of the Technical Proposals shall 
have no access to the Financial Proposals until the technical 
evaluation is concluded.  

26.2. The Bidder is not permitted to alter or modify its 
Proposal in any way after the proposal submission deadline. 
While evaluating the Proposals, the Client will conduct the 
evaluation solely based on the submitted Technical and 
Financial Proposals.  

27. Evaluation of 
Technical Proposals 

27.1. The Client’s evaluation committee shall evaluate the 
Technical Proposals based on their responsiveness to the Scope 
of Services and the RFP, applying the evaluation criteria, sub-
criteria, and point system specified in Section 7. Each responsive 
proposal will be given a technical score. A proposal shall be 
rejected at this stage if it does not respond to important aspects 
of the RFP or if it fails to achieve the minimum technical score 
indicated in Section 7. 

27.2. The Client may request any additional information, 
clarification, and/or verification in respect of any item 
contained in the bids from any of the bidders. Bidders shall be 
obliged to respond to such requests for clarification within such 
timeframes as may be specified by the Client. 
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28. Opening of Financial 
Proposals  

28.1. The Client will notify those Bidders whose Proposals 
were considered non-responsive to the RFP or did not meet the 
minimum qualifying technical score that their Financial 
Proposals will be returned unopened after completing the 
selection process and contract signing.  

28.2.  The Financial Proposals shall be opened by the Client’s 
evaluation committee. The Financial Proposals will be inspected 
to confirm that they have remained sealed and unopened. These 
Financial Proposals shall then be opened, and the total prices 
recorded.  

29. Correction of Errors 29.1. Activities and items described in the Technical Proposal 
but not priced in the Financial Proposal shall be assumed to be 
included in the prices of other activities or items, and no 
corrections will be made to the Financial Proposal. 

30. Time-Based Contracts 
 

30.1. The Client’s evaluation committee will (a) correct any 
computational or arithmetical errors, and (b) adjust the prices 
if they fail to reflect all inputs included for the respective 
activities or items in the Technical Proposal. In case of 
discrepancy between (i) a partial amount (sub-total) and the 
total amount, or (ii) between the amount derived by 
multiplication of unit price with quantity and the total price, or 
(iii) between words and figures, the former will prevail. In case 
of discrepancy between the Technical and Financial Proposals 
in indicating quantities of input, the Technical Proposal prevails 
and the Client’s evaluation committee shall correct the 
quantification indicated in the Financial Proposal to make it 
consistent with that indicated in the Technical Proposal, apply 
the relevant unit price included in the Financial Proposal to the 
corrected quantity, and correct the total Proposal cost.  

31. Lump Sum Contract 
 
 

31.1. If a Lump-Sum contract form is included in the RFP, the 
Bidder is deemed to have included all prices in the Financial 
Proposal, so neither arithmetical corrections nor price 
adjustments shall be made. The total price, excluding taxes 
understood as per Clause 33 below, specified in the Financial 
Proposal (Section 5A) shall be considered as the offered price. 

32. Taxes 32.1     If a Contract is awarded, at Contract negotiations, all 
taxes will be discussed, including which taxes shall be paid by 
the Consultant and which taxes are withheld and paid by the 
Client on behalf of the Consultant. 

32.2   The Bidder and its Sub-consultants and Experts are 
responsible for meeting all tax liabilities arising out of the 
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Contract. Information on taxes in the Kingdom of Lesotho is 
detailed in Section 11. 

33. Currency 33.1. The Bidder must express the price for its Services in the 
national currency (Maloti), using the selling rates of exchange 
as per the Central Bank of Lesotho thirty (30) days before the 
date of submission of the proposals (the closing date). It should 
be noted that the Lesotho Loti (LSL) is equivalent (pegged one 
to one) to the South African Rand (ZAR). 

33.2. Payment under the Contract shall be made in Maloti or 
South African Rands. 

34. Combined Quality, 
Preference, and Cost 
Evaluation 

34.1. The total score is calculated by weighting the technical, 
preference, and financial scores and adding them as per the 
formula and instructions in Section 7. The Bidder achieving the 
highest combined score will be invited for negotiations. 

35. Disqualification 35.1. Proposals submitted after the closing date and time will 
not be accepted and will be returned to the Bidder unopened. 

35.2. Bidders found to be in contravention of the Lesotho 
Highland Water Project’s Anti-Corruption Policy will be 
disqualified. 

35.3. Bidders who fail to attend a compulsory pre-bid meeting 
and/or pre-bid Inspection shall be disqualified. 

35.4. Bidders who fail to respond to the Client’s request for 
clarification or additional information within the time frame 
stated may be disqualified. 

35.5      Firms that are listed on the Republic of South Africa’s 
National Treasury Database of Restricted Suppliers.  
 
35.6      Inclusion of information related to the Financial Proposal 
(including unit rates) in the Technical Proposal. 
 

D.  NEGOTIATIONS AND AWARD 

36. Negotiations 36.1. The negotiations will be held at the date and address 
indicated on the Data Sheet with the representative(s) of the 
preferred Bidder, who must have written power of attorney to 
negotiate and sign a contract on behalf of the Bidder.  

36.2. The Client will prepare minutes of negotiations that will 
be signed by the Client and the preferred Bidder’s authorized 
representative. 
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36.3. If the negotiations fail, the Client will inform the Bidder 
in writing and may then invite the next-ranked Bidder to 
negotiate a Contract or cancel the procurement process. 

37. Availability of Key 
Staff 

37.1. The invited Bidder shall confirm the availability of all Key 
Staff included in the Proposal as a pre-requisite to the 
negotiations.  

37.2. Key Staff are required to be available for in-person 
interviews during negotiations if required by the Client as 
indicated in the Data Sheet. Failure to confirm the availability 
of Key Staff may result in the rejection of the Bidder’s Proposal 
and the Client proceeding to negotiate the Contract with the 
next-ranked Bidder.  

37.3. Notwithstanding the above, the substitution of Key Staff 
at the negotiations may only be considered if due solely to 
circumstances outside the reasonable control of and not 
foreseeable by the Bidder, including but not limited to death or 
medical incapacity. In such case, the Bidder shall offer a 
substitute Key Staff within the period specified in the letter of 
invitation to negotiate the Contract. The named substitute shall 
have equivalent or better qualifications and experience than 
the original candidate. 

38. Conclusion of 
Negotiations 

38.1.  The negotiations are concluded with a review of the 
finalized draft Contract, which then shall be initialed by the 
Client and the preferred Bidder’s authorized representative.  

39. Award of Contract 39.1. After completing the negotiations, the Client will sign 
the Contract; and promptly notify the other Bidders who 
submitted Proposals. 

39.2. The Consultant is expected to commence the 
assignment on the date and at the location specified on the 
Data Sheet, unless otherwise specified in the Letter of 
Acceptance. 

 



 

SECTION 2B – DATASHEET 

A. General 

Reference 

Clause 

 

2.2 The name of the assignment is:  

Contract LHDA No. 1378: Professional Services for Condition Assessment of 

Critical LHDA Assets 

2.3 a)  A Pre-Proposal Conference and Site Visit 

A Pre-proposal Conference and Site Visit will be held:  Yes 

Attendance of the Pre-proposal Conference and Site Visit are mandatory.  

The pre-proposal conferences and site visits will span from 11-13 August 

2025 and will begin at 09:00 (Lesotho Standard Time).   

 Date Location Venue GPS Coordinates 

1 11 August 
2025 

Muela Muela Operations 
Building 

-28.779062 LAT,     

  28.452022 LON 

2 12 August 
2025 

Katse Katse Operations 
Building 

-29.344134 LAT,  

 28.506619 LON 

3 13 August 
2025 

Mohale  Mohale Operations 
Building 

-29.461857 LAT, 

 28.106108 LON 

Maseru LHDA Tower Building -29.314756 LAT, 

 27.483108 LON 

 

Please note that the pre-proposal conference will immediately be followed by 

the site visit. Attendance of both is mandatory. Bidders are required to make 

their own accommodation arrangements. Bidders are further advised to try 

and make their accommodation arrangements as follows: 

• 10 August 2025 overnight stay in Muela or arrive early in the morning 

• 11 August 2025 overnight stay in Katse or Ha Lejone (≈1hr away from 
Katse) 

• 12 August 2025 overnight stay in Thaba-Tseka/Mohale 

• 13 August 2025 overnight stay at Maseru or return home 
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Telephone: (+266) 22 246 000   E-mail: procurement@lhda.org.ls 

4 x 4 vehicles will be required:  No, but it is recommended    

2.4 The Client will provide the following inputs, reports, etc. to facilitate the 

preparation of the Proposals:  

Additional information will be emailed to bidders after the Pre-Bid Meeting. 

B. Preparation of Proposals 

13.1 The Proposal shall comprise the following:  

1st Inner Envelope with the Technical Proposal: 

(a) Power of Attorney to sign the Proposal & the Contract    
(b) 4A: Technical Proposal Submission Form 
(c) 4B: Description of Bidder’s Organization  
(d) 4C: Description of Approach, Methodology, and Project Organization  
(e) Work Breakdown Structure 
(f) 4E: Work Programme  
(g) 4F: Description of Team Composition 
(h) 4G: Curriculum Vitae 
(i) 4H: Comments on the Scope of Services 

AND 

2nd Inner Envelope with the Financial Proposal: 

(a) 5A: Financial Proposal Submission Form 
(b) 5B: Summary of Financial Proposal  
(c) 5C: Breakdown of Financial Remuneration for Professional Fees  
(d) 5D: Breakdown of Financial Remuneration for Reimbursable Expenses 
(e) 5E: Breakdown of Financial Remuneration for Field Investigations 

14.1 Key Staff who are independent specialist individuals may participate in 
more than one proposal for this contract in the following positions: 

• Not Applicable 

15.1 

 

Proposals must remain valid for [120 days] calendar days after the proposal 
submission deadline. 

18.1 Clarifications may be requested no later than Fourteen days (14) days 
before the submission deadline. 

The contact information for requesting clarifications is:  

E-mail: procurement@lhda.org.ls  

mailto:procurement@lhwp2pmu.co.ls
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19.1 Bidders are invited to submit bids as a Single Entity, Joint Venture or 
Consortium. 

22.1 A price adjustment provision shall apply in accordance with Sub Clause 

5.1.6 of the Particular Conditions of Contract 

C. Submission, Opening, and Evaluation 

23.1 The Bidders shall not have the option to submit their Proposals online.   

The Proposals must be submitted no later than: 

Date: 15 September 2025 

Time: 12:00, Lesotho Standard Time 

The Proposal submission address is:  

Lesotho Highlands Water Project 
LHDA Procurement 
7th Floor, Lesotho Bank Tower 
Kingsway 
Maseru, Lesotho 

23.2 

 

The written confirmation of authorization to sign on behalf of the Bidder 
shall consist of: Power of Attorney or any Official document which can 
indicate that the Signatory has obtained authority to sign documents on 
behalf of the Bidder  

Failure to sign the Bid will render the Bid non-responsive and result in the 
Bidder being disqualified. 

23.5 

 

The Bidder shall submit: 

(a) Technical Proposal: one (1) original and five (5) copies, and one (1) 
electronic copy in the form of a CD ROM or USB in portable document format 
(.pdf); however, the Work Programme shall also be submitted in its native 
file format (MS Project). The CDs for the technical proposal shall be sealed in 
the same envelope as the Technical Proposal. Hard copies will be considered 
as the official copies in all respects and not the electronic copy submissions. 

(b) Financial Proposal: one (1) original and five (5) copies of the Financial 
Proposal, and one (1) electronic copy in the form of a CD Rom or USB in 
portable document format (.pdf); however summary and breakdown of 
Financial Remuneration shall also be submitted in Microsoft Excel. The 
CDs/USB for the financial proposal shall be sealed in the same envelope as 
the Financial Proposal. Hard copies will be considered as the official copies 
in all respects and not the electronic copy submissions. 
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 D. Negotiations and Award 

36.1 Expected date and address for contract negotiations:  

Date:  31 October 2025 (tentative date but will be confirmed with preferred 
Bidder) 

Address: Lesotho Bank Tower 
                7th Floor  

Kingsway Road 
Maseru, Lesotho  

37.2 Key Staff in-person interview is not required. 

39.2 Expected date for the commencement of the Services: 

Date:  01 January 2026 in Maseru, Kingdom of Lesotho 
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SECTION 3 – SCOPE OF SERVICES 

 

Contract No: 1378 

Contract Name: Professional Services for Condition Assessment of Critical LHDA Assets 

 

1. Background 

The Lesotho Highlands Water Project (LHWP) is a multi-billion Maloti/Rand bi-national 

investment project which was established by the Treaty of 1986 signed between the 

Governments of the Kingdom of Lesotho and the Republic of South Africa. The LHWP is 

comprised of large-scale civil engineering, socio-economic, and environmental aspects. The 

LHWP is aimed at harnessing the water resources of the highlands of Lesotho through the 

construction of a series of dams and tunnels for the mutual benefit of Lesotho and the 

Republic of South Africa. The first phase (Phase I) of the four-phased projects was completed 

in 2003, and the second phase (Phase II) is currently underway. 

Phase 1A of the LHWP comprised the construction of Katse dam, from which water is 

transferred under gravity via concrete line transfer tunnel to the ‘Muela hydropower station, 

from which the water discharges into the ‘Muela dam. The water is then delivered through 

the delivery tunnel into the Ash River, north of Clarens in South Africa. Phase IB comprised 

the construction of Mohale dam and a concrete-lined gravity tunnel connecting Mohale 

reservoir with Katse reservoir. An additional component of Phase 1B was the 19m high 

Matsoku diversion weir and interconnecting tunnel to transfer water from the Matsoku valley 

to the Katse reservoir. 

LHDA is implementing Asset Management in a phased manner. As part of the first stage in the 

implementation of Asset Management, LHDA initiated an Asset Management Maturity Level 

Assessment for the LHWP, to establish the LHDA’s performance regarding best practices in 

Asset Management. This was followed by the formulation of the Asset Management Policy 

and Strategic Asset Management Plans (SAMP). The Policy has been completed while the 

SAMP lacked prerequisite information, which includes the structured asset register that 

provides the status of assets against the detailed as-built drawings, and the condition 

assessment of the assets that LHDA deems critical for its operations. The assets register was 

completed under Contract LHDA No. 1373 – The implementation of Assets Identification, 

Verification and Uploading into MAXIMO. It therefore follows that the next project is the 

condition assessment of critical LHDA assets hence this request for proposal (RFP) whereby 

the LHDA requires the services of a Consultant for the provision of Professional Services for 

Condition Assessment of Critical LHDA Assets. 

 



 
 

2. OBJECTIVE OF ASSIGNMENT 

The objective of the assignment is to source a Consultant for the Provision of Professional 

Services for the Condition Assessment of Critical LHDA Assets at Maseru, Katse, ‘Muela, and 

Mohale. 

 

3. SCOPE OF SERVICES TO BE PROVIDED 

Most of the LHDA’s major assets are aging as they were acquired more than three decades 

ago and therefore pose reliability risks at a time when both Lesotho and South Africa are in 

desperate need of energy and water. It is therefore of utmost importance that maintenance 

operation and activities are informed by the condition of the assets. 

An Asset Condition Assessment will outline how LHDA can improve its assets management 

operations by efficiently managing its capital assets. The Consultant is therefore required to 

deploy a team of technically qualified and experienced Specialists to execute the said 

assignment, as outlined below:  

a. Collate data relating to assets acquisition, functionality, performance and 

maintenance. As well as ascertain the design life of the assets. 

 
b. To conduct detailed inspections of the assets and assess their condition using 

appropriate tools and interactions with LHDA staff. And provide a report enhanced 

with clear visuals e.g. photographs, indicating the condition of each and every 

asset.  

c. Based on the collated data, condition assessments and any other tests or tools 

required, to assess the assets condition and establish their calculated and actual 

remaining useful.   

d. The Consultant will be required to identify and provide a report to the Client of 

any assets that are obsolete, that have defects or pose potential hazards as well 

as those assets which require immediate replacement or refurbishment. 

e. The Consultant shall provide a report to the Client of all the assets which will need 

replacement or refurbishment within the next ten (10) years, in order of criticality, 

and long-term asset plan and capital investment plan spanning up to 30 years. The 

Consultant should also state the required preventative maintenance and/or 

corrective maintenance required to preserve the asset value and extend its useful 

life.  

f. The Consultant shall develop and agree with the Client, the indicators that will 

inform the condition of each asset, to enable them to continue monitoring the 

assets’ condition going forward. 

  



 
 

The main tasks involved in fulfilling these responsibilities are specified below. 

3.1 Data Review  

3.1.1 Review Project Documentation 

Review project documentation to appreciate how the LHWP assets relate to each other and 

their various functions. 

3.1.2 Review LHDA’s Critical Assets Register 

Review the LHDA Critical Assets list which is given in Annexure 1. 

3.1.3 Review Assets Records on MAXIMO 

Review the assets records on the Computerised Maintenance Management System i.e., 

MAXIMO to obtain asset records, O&M manuals, maintenance records, specifications, 

original equipment manufacturer’s guidelines, incident records, procurement and financial 

records and date of acquisition and/or construction etc.  

3.1.4 Assets Design and Operation Life 

From MAXIMO, the Consultant will also be required to obtain when the asset went into 

operation and its design life based on the manufacturer, if available, if not based on generally 

accepted standards. 

 

3.2 Condition Assessment of Critical Assets  

The Consultant will be required to:  

Site Visits & Inspections:  

Undertake site visits to the various LHDA sites to physically inspect and assess the condition 

of the critical assets, where accessible.  

3.2.1 Meetings and Discussions with O&M Staff: 

Meet and have discussions with the Client’s staff responsible for the operation and 

maintenance of the assets to obtain information regarding the performance, 

operation and maintenance of the assets, as well as any other information that 

may be deemed necessary. 

3.2.2 Remaining Useful Life of the Assets: 

Calculate the Remaining Useful Life of the asset based on the design life and the 

number of years in operation. 

 



 
 

3.2.3 Actual Remaining Useful Life of the Assets: 

Determine the Actual Remaining Useful Life of the asset based on the performance 

of the asset, its maintenance records and the Consultant’s assessment. It should 

be noted that the Consultant will be required to provide explanations to 

justify/motivate the determined remaining useful life of the assets. 

3.2.4 Obsolete Assets & Assets which Pose a Hazard to Operate: 

Indicate if there are any assets which are obsolete and/or rendered obsolete due 

to the assets and/or their spares no longer being available in the market or which 

are being phased out in the next 5-10 years.  

In addition, the Consultant will be required to advise if there are any assets which 

are a hazard to operate e.g. an environment, health or operational hazard etc. 

3.2.5 Replacement/Refurbishment: 

The Consultant shall advise the Client of assets which will need to be replaced or 

refurbished within the next ten (10) years, in order of criticality, to enable the 

Client to adequately plan and fund such activities. This includes providing their 

replacement/refurbishment costs of the assets based on present-day rates. 

3.2.6 Enhancement of Assets Performance: 

Suggest methods, technologies and/or systems that can be used to extend or 

improve the service life of the assets. 

3.3 Future Monitoring  

The consultant shall develop and agree with the client the indicators that will inform the 

condition of each and every asset, for continued monitoring by the Client going forward. 

 

4. ASSET STANDARDS  

The Consultant will be required to assess against internationally accepted standards of the 

various assets. For alignment with the standards used by the LHDA, the Consultant is 

requested to use the following standards: 

4.1. Mechanical Equipment Condition Assessment Techniques and Standards: 

4.1.1. Vibration Monitoring: ISO 7919, ISO 10816, ISO 15243, ISO 13374. 

4.1.2. Oil and Wear Particle Analysis: ISO 15242, ISO 9933. 

4.1.3. Balancing and Alignment: ISO 9933, ISO 15243. 

4.1.4. General Condition Monitoring Systems: ISO 13374, ISO 17359. 



 
 

4.1.5. Competency of Personnel: ISO 18436. 

4.1.6. Performance Testing: ISO 230, ISO 55000 series. 

4.1.7. Standard Guide for Condition Monitoring of Mechanical Equipment: ASTN 

E2957 

4.1.8. Standard Practice for Condition Monitoring and Inspection of Rotating 

Equipment: NACE SP0502 

 

In addition to the above, the following assessments are to be undertaken:  

4.1.9. Visual Inspections: Routine checks for leaks, corrosion, and wear. 

4.1.10. Vibration Analysis: To detect misalignments, imbalances, and bearing wear. 

4.1.11. Thermography: Identifying overheating components or friction in moving 

parts. 

4.1.12. Oil and Lubrication Analysis: Assessing fluid quality and detecting 

contaminants. 

4.1.13. Ultrasound Testing: Used for detecting mechanical faults like leaks or 

corrosion. 

4.1.14. Performance Testing: Ensuring that equipment is performing within 

acceptable parameters. 

4.2. Hydropower – Guidelines for the Maintenance of Hydroelectric Plant Equipment 

(ISO 21003) 

4.2.1. General guides for maintaining hydropower turbines and associated 

equipment: ISO21003 – 1 

4.2.2. Specific maintenance practices for turbines, generators, and auxiliary 

systems in hydropower plants: ISO21003-2 

4.3. Hydraulic Gates and Valves  

4.3.1. Classification and Terminology: ISO 4373 

4.3.2. Design Requirements: ISO 10721 

4.3.3. Measurement of the Performance of Hydraulic Gates and Other Mechanical 

Equipment in Dams: ISO 18370 

4.4. Buildings and Structures 

4.4.1. Assessment of Existing Structures: ISO 13822 (2010) 

4.4.2. Surveying of Built Infrastructure: ISO 19430 (2016) 



 
 

4.4.3. Buildings and Constructed Assets – Service Life: ISO 15686 

4.4.4. Steel Structures – Assessment of Steel Structures: ISO 3010 (2001) 

4.4.5. Corrosion of Metals – Corrosion Resistance of Metal Alloys in Various 

Environments: ISO 11844 

4.5. Roads and Bridges 

4.5.1. Roads Infrastructure – Condition Assessment: ISO 10109 

4.5.2. Bridge Inspection and Condition Assessment: ISO 8010 

4.6. Electrical Equipment 

4.6.1. Latest International Electrical Commission (IEC) Standard Publication 

For standards that have not been specified, the Consultant will be required to advise the 

Client of the proposed standard to be used, which shall be agreed by the Parties prior to the 

assessment being undertaken. Original Equipment Manufacturer’s Guidelines should also be 

used to ensure alignment with equipment specific standards. 

 

5. ASSET ASSESSMENT SCALE 

The Client has proposed an assessment scale with a 10-point rating scale, which is given 

below. The Consultant is requested to utilise the proposed scale. Should the Consultant wish 

to use an alternative scale it will have to be by prior agreement with the Client. 

Rating Condition Description 

10 Excellent The asset is in near-perfect condition, typically seen 

immediately after installation. It’s functioning at its highest level 

and is expected to perform optimally for a significant portion of 

its lifecycle. 

9 Very Good The asset is in great condition with minimal wear. It’s fully 

functional, meets all service requirements, and is likely within 

the first 25% of its expected lifecycle. 

8 Good The asset operates as intended, with no major safety or 

operational issues. It’s typically within the first 50% of its 

lifecycle, requiring standard maintenance 

7 Fair The asset remains functional but may show signs of wear. While 

it still meets statutory requirements, it’s approaching the 

midpoint of its lifecycle, and maintenance checks are 

recommended 



 
 

6 Average The asset is beginning to show noticeable wear and may require 

more frequent maintenance. It continues to meet operational 

requirements but could face minor disruptions 

5 Below Average The asset’s condition is deteriorating, with increasing 

maintenance needs and a higher chance of disruption. It may 

soon require significant attention. 

4 Worn The asset is showing considerable wear and is likely causing 

operational inefficiencies or disruptions. Maintenance is urgent, 

and the asset is nearing the end of its useful life. 

3 Poor The asset is in poor condition and frequently causes issues. It’s 

approaching failure, has potential safety concerns, and requires 

urgent repairs or replacement. 

2 Very Poor The asset is barely functional and is likely a liability. It no longer 

meets most statutory or operational requirements and poses 

serious risks. Replacement is recommended. 

1 Replace The asset has reached the end of its useful life. It frequently fails, 

poses significant safety hazards, and no longer serves its 

intended function. Immediate replacement is necessary. 

 

6. DELIVERABLES 

The following deliverables are to be provided in two (2) printed copies and one (1) electronic 

copy and are to be produced for each of the sites, and one (1) set containing all the site. 

6.1 Inception report 

6.2 Draft Condition Assessment Reports 

6.3  Final Condition Assessment Reports covering all the LHDA Sites 

 

7.  PROGRAMME 

It is anticipated that the Services will commence following award. The estimated time to 

complete the assignment is ten (10) months. The Consultant shall prepare a detailed 

programme of activities and resources to show how this timeframe will be met. The 

programme shall reference interdependence between tasks and sub-tasks. All tasks and sub-

tasks shall be allocated fixed durations. There shall be no “open-ended” tasks. Personnel input 

in person-days (or months) for each task/sub-task must be included in the Technical Proposal. 

This programme will be the basis on which reporting and monitoring of performance will be 

measured against. 



 
 

 

8. INFORMATION AND FACILITIES TO BE MADE AVAILABLE BY THE CLIENT 

After the award of the Contract, the Client will provide the successful Bidder with 

documentation and information related to the Project and Project Area that may be required 

by the Consultant in pursuing the tasks under this Scope of Services.  

The Client will provide written confirmation of the Consultant’s participation in the Project 

(e.g. letters of introduction). While the Client may assist where possible, it is solely the 

Consultant’s responsibility to comply with the laws of Lesotho. 

The Client will make available office space at the various sites for the duration of the contract. 

 

9. FACILITIES TO BE PROVIDED BY THE CONSULTANT 

9.1. The Consultant shall ensure that key staff are available in Lesotho for the condition 

assessment of the LHWP assets.  

9.2. The Consultant shall be responsible for providing all office equipment, tools, 

computers, printers, supplies, stationery, and communications and transport that 

may be required for the execution of the Services.  

9.3. Costs for the production of reports shall be included in the pay items for 

disbursements.  

9.4. Any Personal Protective Equipment (PPE) required by the Consultant’s staff shall be 

at no additional cost to the Client. 

 

10. TEAM COMPOSITION AND QUALIFICATION REQUIREMENTS FOR KEY STAFF 

The Consultant shall assign sufficient suitably qualified staff with adequate experience for the 

execution of the tasks involved. Considerable weight will be given to the qualifications and 

experience of key staff assigned to the project as described in the Bidder’s proposal during 

evaluation 

The consultant’s proposal shall set out in detail the key staff and the duration for which the 

services are required in person/days. The Consultant shall present the staffing schedule in a 

manner that makes it clear as to which personnel will be involved in a specific activity. A staff 

organogram reflecting the activities envisioned should therefore be presented. All the 

Consultant staff shall be proficient in the English language. 

The following paragraphs are brief descriptions of the experience, qualifications and duties 

that the Client considers will be required of the Consultant’s key staff members for the 



 
 

assignment. Bids will be assessed against the desired minimum experience and qualification 

requirements in accordance with Section 7.1.  

10.1. KEY STAFF 

a. Asset Management Specialist /Project Manager - Engineering degree or 

equivalent in any of the following Civil, Electrical, Mechanical, and/or 

equivalent qualification, with a minimum of fifteen (15) years relevant 

experience with a minimum of 5 years in asset management. The Asset 

Management Specialist should also have Asset Management Certification. The 

Asset Management Specialist should also demonstrate experience in Asset 

Management implementation based on ISO 55000 or similar internationally 

recognized standards, multi-disciplinary projects, or sectors. 

b. Civil Engineer – Dams: Engineering degree or equivalent, in Civil, with a 

minimum of fifteen (15) years’ relevant experience. Registration as a 

Professional Engineer with ECSA or equivalent international registration. 

Should have at least 10 years’ experience in Dams constructions, operations 

and/or maintenance. 

c. Civil Engineer – Tunnels: Engineering degree or equivalent, in Civil, with a 

minimum of fifteen (15) years’ relevant experience. Registration as a 

Professional Engineer with ECSA or equivalent international registration. 

Should have at least 10 years’ experience in tunnels constructions, operations 

and/or maintenance. 

d. Civil Engineer – Roads & Bridges: Engineering degree or equivalent, in Civil, 

with a minimum of fifteen (15) years’ relevant experience. Registration as a 

Professional Engineer with ECSA or equivalent international registration. 

Should have at least 10 years’ experience in roads and bridges construction 

and maintenance. 

e. Electrical Engineer – Power Generation, Transmission and Distribution: 

Engineering degree or equivalent, in Electrical Engineering with a minimum of 

fifteen (15) years relevant experience. Registration as a professional Engineer 

with ECSA or equivalent international registration. Should have at least 10 

years’ experience working in power generation, transmission and distribution 

preferably in hydropower. 

f. Electrical Engineer – Controls and Instrumentation: Engineering degree or 

equivalent, in Electrical Engineering with a minimum of fifteen (15) years 

relevant experience. Registration as a professional Engineer with ECSA or 

equivalent international registration. Should have at least 10 years’ experience 

working in controls and instrumentation preferably in hydropower. 

g. Mechanical Engineer – Hydropower Engineering degree or equivalent, in 

Mechanical Engineering with a minimum of fifteen (15) years relevant 



 
 

experience. Registration as a professional Engineer with ECSA or equivalent 

international registration. Should have at least 10 years’ experience working in 

hydropower operations. 

 

10.2 OTHER TECHNICAL SUPPORT AND ADMINISTRATIVE STAFF 

The Consultant may provide technical support staff, as required to successfully execute the 

assignment. 
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LESOTHO HIGHLANDS DEVELOPMENT AUTHORITY 
 
 

Contract No.: 1378 
Contract Name: Professional Services for Condition Assessment of Critical LHDA 

Assets 

 

Checklist for RFP Completeness – Technical Proposal 

This checklist is provided to assist consultants in ensuring the completeness of the proposal 
submitted.  
 

 

All pages of the original Proposal shall be initialled by the same authorized representative of the 

Consultant who signs the Proposal. 

 

NO FINANCIAL INFORMATION SHALL BE INCLUDED IN TECHNICAL PROPOSALS

RFP 

Section 
Description 

Included 

(Y/NA)? 

4A Technical Proposal Submission Form  

4A Powers-of-Attorney for Authorized Signatures, as required  

4A List of Sub-consultants, as required  

4A JV Agreement or Letter of Intent to form JV, as required  

4B Description of Consultant’s Organization   

4B Company Data Form(s)  

4B Project Data Sheets  

4C 
Description of Approach, Methodology, and Project 
Organization  

 

4D Proposed Work Breakdown Structure  

4E Work Programme   

4F  Description of Team Composition  

4F Summary of Staff Input for Services to be Performed  

4G Curriculum Vitae  

4H Comments on Scope of Services  
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SECTION 4A – TECHNICAL PROPOSAL SUBMISSION FORM  

Contract No.:  1378 
Contract Name: Professional Services for Condition Assessment of Critical LHDA 

Assets 

We have examined and understood the FIDIC Client/Consultant Model Services Agreement 

Conditions of Contract - 4th Edition of 2006, the Scope of Services, the Appendices thereto, 

and the Pricing Document, all as amended by any supplemental information, for the above 

contract. Terms used in this Proposal that are defined in those documents have the same 

meaning in this Proposal. We submit with this Technical Proposal our Financial Proposal 

(under separate cover), which forms our complete Proposal. 

In preparing this Technical Proposal we have taken account of the obligations relating to 

employment protection and working conditions that are in force in the place where the works 

are to be carried out, including the Contract requirements. 

We agree that this offer will remain open for your acceptance at any time until the latest of: 

• The end of the period specified in your Request for Proposals 

• Expiry of at least twenty-one (21 days) written notice to terminate this Proposal given 
by us. 

We hereby declare that: 

1. All the information and statements made in this Proposal are true and we accept that 
any misinterpretation or misrepresentation contained in this Proposal may lead to our 
disqualification by the Client. 

2. Our Proposal shall be valid and remain binding upon us for the period specified in the 
Data Sheet, Clause 15.1. 

3. We have no conflict of interest per Clause 3 of the Instructions. 

4. We meet the eligibility requirements as stated in Clause 6 of the Instructions, and we 
confirm our understanding of our obligation to abide by the LHWP’s Anti-Corruption 
Policy. 

a. We certify that this is a bona fide proposal, intended to be competitive and that 
we have not fixed or adjusted the amount of the proposal by, under, or per any 
agreement or arrangement with any other person. 

b. We also certify and warrant that we have not committed, and undertake that 
we will not commit at any time before the date fixed for submission of proposals, 
any of the following acts: 

i. Communicating to any person other than the person calling for this proposal the 
amount or approximate amount of the proposal. 

ii. Entering into any arrangement with any person that he shall refrain from 
proposing, or as to the amount of any proposal to be submitted. 

iii. Paying or giving or offering or agreeing to pay or give any sum of money or 
valuable consideration directly or indirectly or through an intermediary agency 
to any person for doing or having done or causing to be done about any other 
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proposal or proposed proposal for the Services any act or thing of the sort 
described above. 

5. In competing for (and, if the award is made to us, in executing) the Contract, we 
undertake to observe the laws against fraud and corruption, including bribery, in force 
in the Kingdom of Lesotho. 

6. Except as stated in the Data Sheet, Clause 15.1, we undertake to negotiate a contract 
based on the proposed Key Experts. We accept that the substitution of Key Experts for 
reasons other than those stated in Clause 38.3 of the Instructions may lead to the 
termination of contract negotiations. 

7. Our Proposal is binding upon us and subject to any modifications resulting from the 
Contract negotiations. 

If the Consultant’s Proposal includes sub-consultants, insert the following: We are submitting 

our Proposal with the following firms as sub-consultants: [Attach a list with name, address, 

and specialty of each sub-consultant]. Note that sub-consultant agreements shall be per the 

version of the FIDIC Sub-Consultancy Agreement current on the date of issuance of this RFP. 

Your acceptance of this Proposal within that time will result in the Contract being formed 

between us. 

We agree that you are not bound to accept the lowest or any proposal you may receive. 

 

(IF CONSULTANT IS A CORPORATION) 

Signed by: 

 

          

(name) 

 

          

(signature) 

 

          

(title) 

Authorized signatory, under Board Resolution dated  

(Attach a certified copy of Board Resolution) 
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(IF CONSULTANT IS A PARTNERSHIP OR JOINT VENTURE) 

Attach Letter of Intent to form JV or JV Agreement, which shall be per the version of the 

FIDIC Joint Venture Agreement current on the date of issuance of this RFP. 

 

JOINT VENTURE MEMBER 1 

Signed by: 

          

(name) 

 

          

(signature) 

 

          

(title) 

Authorized signatory, under Board Resolution dated  

(Attach certified copy of Board Resolution) 

JOINT VENTURE MEMBER 2 

Signed by          

(name) 

          

(signature) 

 

          

(title) 

Authorized signatory, under Board Resolution dated  

(Attach a certified copy of Board Resolution) 
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JOINT VENTURE MEMBER 3 

Signed by: 

 

          

(name) 

 

          

(signature) 

 

          

(title) 

Authorized signatory, under Board Resolution dated  

(Attach certified copy of Board Resolution) 

JOINT VENTURE MEMBER 4 

Signed by: 

 

          

(name) 

 

          

(signature) 

 

          

(title) 

Authorized signatory, under Board Resolution dated  

(Attach a certified copy of Board Resolution)
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SECTION 4B – CONSULTANT’S ORGANIZATION AND EXPERIENCE 
 

Contract No.:                  1378 

Contract Name: Professional Services for Condition Assessment of Critical LHDA 

Assets 

PART I – CONSULTANT’S ORGANIZATION 

Provide a brief description of the background and organization of your company using the 

template Company Data Form attached.  

In the case of a Joint Venture or sub-consultant, provide for each member for this assignment. 

Also, describe  

1. The role of each sub-consultant and company in the JV, including the name of the lead 
consultancy. 

2. The organizational and functional relationships between sub-consultants and all 
members of the JV. 

3. How each company will participate in the assignment and contribute to the work to be 
performed. The mere fact of an association will not be considered an adequate 
response.  

PART II – CONSULTANT’S EXPERIENCE 

Provide a summary of at least five (5) similar assignments completed in the last ten (10) years 

using the Project Data Sheet attached. Consultants may also include sheets for current 

assignments that are at least fifty percent (50%) complete. Reference letters from all the 

Employers/Clients shall be provided for each of the projects submitted.  

List only those assignments for which the Consultant was legally contracted by the Client as a 

company or was one of the joint venture partners. Assignments completed by the Consultant’s 

experts working privately or through other consulting firms cannot be claimed as the relevant 

experience of the Consultant, or that of the Consultant’s partners or sub-consultants, but can 

be claimed by the Experts themselves in their CVs.  

 

  



 

COMPANY DATA FORM 
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1. Legal Name of Firm:   

2. Type of Company (partnership, etc):  

3. Years in Business:   

4. Gross Revenues over the last three (3) years:  
(attach audited financial statements) 

 

5. Company Address:   

6. Name and Contact Information for Authorized 
Representative (if the submission is made as a JV, include 
only one person to be contacted about this Proposal) 

 

7. Company Organization: (attach chart if required) 

   

   

   

   

8. General Description of Services Provided (indicate particular specialties): 

 

 

 

   
 

9. Associations   

 

10. Staff: Indicate a total number of staff including principals, professionals, and support staff. 
Professionals should be categorized by discipline (e.g. Architect, Structural/Civil Engineer, Electrical 
Technician, Clerk of Works, etc.) 

   

   

   

11. Demonstrate financial capacity to undertake the services to be performed under this contract. 
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PROJECT DATA SHEET 

  

Note: Careful completion of this form is sufficient for this section and as such, general company brochures are strongly discouraged. A maximum of ten (10) data sheets 

shall be submitted with the proposal. Each shall be accompanied by a reference from the Employer/Client. 

PROJECT REF. NO. : 
 

 PROJECT NAME: 
 
 

LEGAL NAME OF FIRM:  EMPLOYER/CLIENT:  

COUNTRY:  
NAME OF PRIMARY CONTACT AT 

CLIENT ORGANIZATION: 
 

TOTAL PROJECT VALUE: 
SERVICES WORKS 

PROJECT PERIOD: 
START DATE (MMM-YY) End Date (MMM-YY) 

    

THE PROPORTION OF WORK PERFORMED BY YOUR 

FIRM (%): 
  SOURCE OF PROJECT FUNDING:  

NO. OF STAFF PROVIDED:  
NAME OF CONSORTIUM/JV 

MEMBERS (IF ANY): 
 

PROJECT DESCRIPTION 
DESCRIPTION OF SERVICES PROVIDED BY YOUR FIRM 
 (INCLUDE ROLES AND NAMES OF ANY KEY STAFF INCLUDED IN THIS PROPOSAL) 

 

 

 

 

 



SECTION 4C – DESCRIPTION OF APPROACH, METHODOLOGY, AND PROJECT ORGANIZATION 
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Contract No.:                  1378 

Contract Name: Professional Services for Condition Assessment of Critical LHDA Assets 

 

Describe the approach, methodology, and work plan for performing the assignment, including a 

detailed description of the proposed methodology and staffing for training, if required. 

Recommended structure for the description of approach, methodology, and work plan 

1. Technical Approach and Methodology.  Explain your understanding of the objectives of the 
assignment as outlined in the Scope of Services (SOS’), the technical approach, the 
methodology to be adopted for implementing the tasks to deliver the expected output(s), and 
the degree of detail of such output. Please do not repeat/copy the SOS.  

This description should include notes on the methods, personnel, procedures, and computer 
hardware and specialty software to be used.  
 

2. Organization and Staffing. Describe the structure and composition of the proposed team, 
including the list of the Key Staff, Support Staff, and relevant technical, as well as 
administration and other support staff. 

The Consultant must provide the Key and Support Staff according to its understanding of the 
work to be performed. Job descriptions must be provided for the categories proposed. 
Include an organization chart that illustrates the following: 

a. Interfaces between the Consultant’s team and: 

i. Home office 

ii. LHDA 

iii. All positions proposed  

iv. Names of Key Staff and their positions 

v. Parent firm of each professional 

The text of this section shall include a concise statement of the duties of each member on the 

organogram and the suitability of their qualifications for the assignment. [As the services to 

be provided will be located primarily in Lesotho, minimizing the extent of corporate 

management will be a factor in the evaluation of the Proposal organization and work plan]. 

Limit this section to twenty (20) pages.
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SECTION 4D – PROPOSED WORK BREAKDOWN STRUCTURE

Stage Task Sub-Task 

Proposed Staff Input 
(hours) 

Key Staff Support Staff 
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[Insert 
description of 
the stage] 

1.1 [Insert Task 1] 1.1.1  [Insert sub-Task 1]                           

1.1.2  [Insert sub-Task 2]                           

1.1.3  [Insert sub-Task 3]                           

1.2 [Insert Task 2]  1.2.1  [Insert sub-Task 1]                           

 1.2.2  [Insert sub-Task 2]                           

 1.2.3  [Insert sub-Task 3]                           

1.3 [Insert Task 3]   1.3.1  [Insert sub-Task 1]                           

  1.3.2  [Insert sub-Task 2]                           

  1.3.3  [Insert sub-Task 3]                           

TOTALS                                   

                

                
Notes:                
1. Include only the Key Staff listed in Paragraph 8.1 of Section 3. The consultant must include Support Staff included in Paragraph 8.2 and may propose others as deemed necessary for the services to be provided.  

2. Stages and tasks shall be only as included as listed in Paragraph 3 of Section 3. The proposal may include additional sub-tasks, as required.         
3. Labour (in days) shall be consistent with that included in the financial proposal. One (1) working (billable) day shall comprise (8) working (billable) hours.       
4. Add additional sheets as required, using a maximum of one (1) per task as listed in Paragraph 3 of Section 3.                           
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SECTION 4E – WORK PROGRAMME 

 
Contract No.:                  1378 

Contract Name: Professional Services for Condition Assessment of Critical LHDA Assets 

Provide a resource-loaded program in the form of a linked bar (Gantt) chart prepared using MS Project 

showing the inputs of Key and Support Staff required to complete all activities. This program shall be 

consistent with the staff inputs proposed in Section 4F. The chart shall be based on a comprehensive 

work plan for the execution of the Services. Outline the plan for the implementation of the main 

activities/tasks of the assignment, their content and duration, phasing and interrelations, milestones 

(including interim approvals by the Client and regulatory agencies), and tentative delivery dates of 

reports and other deliverables. The proposed plan should be consistent with the technical approach 

and methodology, showing your understanding of the SoS and ability to translate them into a feasible 

working plan.  

This work program shall use critical path method (CPM) logic and shall show all tasks and sub-tasks; 

activities within the sub-task; the logic relationship between all activities; early and late start and 

finish dates; total and free floats for each activity.  

Calendar time shall be shown in months, where: 

1 calendar month = 173.33 billable hours 

1 week = 5 billable days 

1 day = 8 billable hours 

The programme shall be suitable for monitoring of changes and generation of progress reports 

throughout the Services. 
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SECTION 4F – TEAM COMPOSITION AND KEY STAFF INPUTS 

Contract No.:                  1378 

Contract Name: Professional Services for Condition Assessment of Critical LHDA Assets 

Describe the composition of the team, highlighting the labour inputs (in days) for all Key and 

Support Staff using the forms provided. The number of person-days shall be summarized and carried 

forward into the Financial Proposal. 

Any eventual Contract with the Consultant will contain the following conditions: 

1. The Consultant agrees to retain qualified personnel for as long as it takes to complete the 
required work within the Contract period. 

2. Personnel shall not be removed, and or replaced, without express permission in writing from 
the Client. The Consultant must ensure that, if selected, the staff nominated will be assigned 
as proposed. Failure to do so may result in the annulment of any acceptance of the Proposal, 
or termination of the contract entered into by the LHDA for the execution of the Services. 

3. The Consultant will not be entitled to assign and charge for additional personnel, nor charge 
person-days above those estimated for any position, without the Client’s prior approval. 
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SECTION 4G- CV FORMAT 

Curriculum Vitae 

12. Name of Expert:   

13. Proposed Position:   

14. Company/Consortium:   

15. Gender:   

16. Nationality:   

17. Date of Birth:   

18. Education   

Name of Institution Degree Obtained Dates Attended 

 

19. Professional Registration   

Name of Institution Type of Registration Dates Obtained 

 

20. Other Training   

Name of Institution Training Details Dates Obtained 

 

21. Countries of Work Experience 

Country Dates (Start-End) 

 

22. Languages (Scale of 1-5:  1= excellent, 5 = poor) 

Language Speaking Reading Writing 

 

23. Employment Record Starting with the current position, list in reverse order every employment held 
by Expert since graduation, giving dates of employment, name of employing organization, positions, 
and responsibilities held. 

Dates: start/end   

Employer:   

Position Held:   

Location of Position:   

Responsibilities:   
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24. Detailed Tasks Assigned Describe all tasks to be performed under this assignment. 

 

25. Relevant Experience List job functions that best illustrate the candidate’s ability to perform assigned 
tasks. 

Project 1:   

Dates: start/end   

Locations:   

Client:   

Project Description:   

Positions Held:   

Activities Performed:   

Contract Value:   

Project 2: 
  

Dates: start/end   

Locations:   

Client:   

Project Description:   

Positions Held:   

Activities Performed:   

Contract Value:   

Project 3: 
  

Dates: start/end   

Locations:   

Client:   

Project Description:   

Positions Held:   

Activities Performed:   

Contract Value:   
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26. Certification 

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 

describes me, my qualifications, and my experience. 

Furthermore, I understand that any wilful misstatement described herein may lead to my 

disqualification or dismissal, if engaged. 

Finally, I hereby confirm my availability to come.  

 

 

Name of Candidate   

   

Signature  Date 
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Notes: 

1) Each CV must include the original signature of the proposed candidate. Failure to meet 
this requirement will result in zero scores being given. 

2) Each CV should not exceed four (4) pages (excluding this page). Additional pages will not 
be considered. 

3) CVs to be submitted for all Key Staff (see Paragraph 11 of Section 3) 

4) A maximum of ten (10) additional CVs in total may be submitted for the support 
personnel. 
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SECTION 4H – COMMENTS AND SUGGESTIONS ON THE SCOPE OF SERVICES AND FACILITIES TO BE 
PROVIDED BY THE CLIENT 

 
 

Contract No.:               1373 
Contract Name: Professional Services for Condition Assessment of Critical LHDA Assets 

 

Provide comments and suggestions on the Scope of Services that could improve the 

quality/effectiveness of the assignment; and on requirements for counterpart staff and facilities, to 

be provided by the Client, including office space, local transportation, equipment, data, etc. 

1. Scope of Services 

Describe improvements to the Scope of Services. 

2. Facilities to be provided by the client  

Include comments on facilities to be provided by the Client. 
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LESOTHO HIGHLANDS DEVELOPMENT AUTHORITY 
LESOTHO HIGHLANDS WATER PROJECT 

 
Contract No.:               1378 
Contract Name:  Professional Services for Condition Assessment of Critical LHDA Assets 

 

Checklist for RFP Completeness – Financial Proposal 

This checklist is provided to assist consultants in assuring the completeness of the proposal 

before submission to the LHDA.  This document must be included in the proposal submitted. 

 

 

All pages of the original Proposal may be initialled by the same authorized representative of the 

Consultant who signs the Proposal. 

 

RFP 

Section 
Description 

Included 

(Y/NA)? 

5A Financial Proposal Submission Form  

5A Summary of Company Shareholding  

5B Summary of Financial Proposal   

5C Breakdown of Financial Remuneration for Professional Fees   

5D 
Breakdown of Financial Remuneration for Reimbursable 

Expenses 
 

5E 
Breakdown of Financial Remuneration for Field 

Investigations 
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SECTION 5A – FINANCIAL PROPOSAL SUBMISSION FORM 
 

Contract No.:                  1378 

Contract Name: Professional Services for Condition Assessment of Critical LHDA Assets 

 
We, the undersigned, offer to provide the consulting services for Contract LHDA No. 1378 by your 

Request for Proposal dated [Insert Date] and our Technical Proposal.   

Our attached Financial Proposal is for the amount of [Insert amount(s) in words and (figures)] Maloti, 

excluding VAT, as adjusted per the Contract.  

Our Financial Proposal shall be binding upon us subject to the modifications resulting from Contract 

negotiations, up to the expiration of the validity period of the Proposal, i.e. before the date indicated 

in Clause 15.1 of the Data Sheet. 

By Paragraph 16 of the LHWP Anti-Corruption Policy, we understand that the LHDA will be entitled 

to assume unless shown otherwise, that such use or intended use of agents involves or will involve 

corruption. To that effect, we are declaring all commissions and gratuities paid or to be paid by us to 

an agent or any third party relating to preparation or submission of this Proposal and Contract 

execution, paid if we are awarded the Contract, as listed below: 

Name and Address of Agents  Amount and Currency  Purpose of Commission 
or Gratuity 

     

     

If no payments are made or promised, add the following statement: “No commissions or gratuities 

have been or are to be paid by us to agents or any third party relating to this Proposal and Contract 

execution.” 

We agree that you are not bound to accept the lowest or any proposal you may receive.  

Authorized Representative: 

Notes: 

(name and title of signatory)  

 

(signature)  

In the capacity 

of: 

 

Address: 
 

Email: 
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1. Attach a summary of company shareholding for each firm, indicating the country of origin.  

2. For a joint venture, either all members shall sign or only the lead member/consultant, in 

which case the Board Resolution to sign on behalf of all members shall be attached. 
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SECTION 5B – SUMMARY OF FINANCIAL PROPOSAL

Description Section  Page Total Cost (Maloti) 

1. Financial Remuneration for Professional Fees 

Professional Services for Condition Assessment of Critical LHDA Assets 

Key Staff 5C   

Support Staff 5C   

SUBTOTAL  

VAT (@15%)  

TOTAL FOR PROFESSIONAL FEES  

2. Financial Remuneration for Reimbursable Expenses 

Professional Services for Condition Assessment of 

Critical LHDA Assets 

5D   

TOTAL FOR REIMBURSABLE EXPENSES  

TOTAL FINANCIAL PROPOSAL (PARTS 1+2)  
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       PART I – FINANCIAL REMUNERATION FOR SERVICES TO BE PERFORMED 

 

Notes: 

1. Labour input to be provided using the following assumptions: 

1 month = 173.33 billable hours  
1 week = 5 days 
1 day = 8 billable hours 

2. The remuneration rates shall comprise a salary (or a base fee), social costs, overheads, 
profit, and any premium or allowance that may be paid for assignments away from 
headquarters or a home office.   

Rate details are discussed below: 
a. The Salary is the gross regular cash salary or fee paid to the individual in the firm’s 

home office.  It shall not contain any premium for work away from headquarters 
or bonus (except where these are included by law or government regulations). 

Name 
Position 

Rate/hour 

(Maloti) 

Labour Input (Hours) carried from Section 4F Total 

Labour 

Input 

(hours) 

Total 

Cost  
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] 
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] 
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8

] 

KEY STAFF 

[Name of Key 

Personnel  No. 1] 

[Key Position No. 1]            

[Name of  Key 

Personnel No. 2] 

[Key Position No. 2]            

[Name of  Key 

Personnel No. 3] 

[Key Position No. 3]            

[Name of  Key 

Personnel No. 4] 

[Key Position No. 4]            

SUBTOTAL            

SUPPORT STAFF 

 

            

 

            

SUBTOTAL            

TOTAL PROFESSIONAL FEES            
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b. Social costs comprise pension, social security, accommodation, daily allowances, 
premiums for working away from the home office, annual leave, medical 
insurance, and any other employment benefits. 

c. Overheads are the Consultant’s business costs that are not directly related to the 
execution of the assignment and shall not be reimbursed as separate items under 
the Contract. Typical items are home office costs (non-billable time, time of senior 
Consultant’s staff monitoring the project, rent of headquarters’ office, research, 
staff training, marketing, etc.), the cost of Consultant’s personnel not currently 
employed on revenue-earning projects, taxes on business activities, and business 
promotion costs. The Client does not accept an add-on margin for social charges, 
overhead expenses, etc. for individuals who are not permanent employees of the 
Consultant.  In such case, the Consultant shall be entitled only to administrative 
costs and a fee on the monthly payments charged for sub-contracted individuals. 

d. Profit is normally based on the sum of the Salary and Overheads. Profit shall not 
be allowed on travel or any other reimbursable expenses. 

3. At the negotiations the Consultant shall be prepared to disclose its audited financial 
statements for the last three (3) years, to substantiate its rates, and accept that its 
proposed rates and other financial matters are subject to scrutiny.  The Client is charged 
with the custody of government funds and is expected to exercise prudence in the 
expenditure of these funds.   

4. Key Staff - as defined in the RFP, are those candidates for Key Staff nominated in the 
Consultant's Proposal and are normally resident in the project’s Lesotho office. 

5. Support Staff - as defined in the RFP are non-key individuals or those not normally resident 
in Lesotho, but who have been approved by the Client. 
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PART I – FINANCIAL REMUNERATION FOR REIMBURSABLE EXPENSES  

 

Notes: 

1. Reimbursement for airfare and per diem allowances must be approved before travel.  

2. Per diem allowances shall be paid for each night the expert is required by the Contract 
to be away from his/her usual place of residence and shall include lodging, meals, 
airport transfers, and other incidentals associated with travel for periods of less than 
one (1) month.  

3. Office costs shall be for all costs associated with implementation, operation, and 
maintenance of project office, including but not limited to administrative clerical staff, 
office space, furniture, computer equipment (including printers, network servers, 
telephone), and insurance.  

4. Costs for material testing laboratory where applicable shall include laboratory and 
field-testing equipment and consumables. 

 

Type of Reimbursable Expense 
Unit  

Unit Cost 

(Maloti) 
Quantity 

Total 

Cost  

Per diem allowance in Lesotho Day    

Vehicles KM    

Living Allowances  

Key Staff Month    

Support Staff Month    

Office costs Month    

Cost of applicable international or local 

communications such as the use of telephone, cellular 

phone, facsimile, network server, and internet service 

required for the Services 

Month    

Drafting and reproduction of reports Lump-Sum    

TOTAL COSTS FOR REIMBURSABLE EXPENSES  



  
 

6-2 
 

KINGDOM OF LESOTHO 

LESOTHO HIGHLANDS WATER PROJECT 

THE LESOTHO HIGHLANDS DEVELOPMENT AUTHORITY 

 

 

 

LESOTHO HIGHLANDS WATER PROJECT  

REQUEST FOR PROPOSALS FOR 

CONTRACT LHDA NO. 1378 

PROVISION OF PROFESSIONAL SERVICES FOR  

CONDITION ASSESSMENT OF CRITICAL LHDA ASSETS 

 

  

 

 

SECTION 6 – LHWP ANTI-CORRUPTION POLICY 

 

 

 

 

 

 

LHDA 

Lesotho Bank Tower 

Kingsway 

Maseru, Lesotho        July 2025 



  
 

6-3 
 

LHWP ANTI-CORRUPTION POLICY - 2019 

 

Adopted by the Lesotho Highlands Water Commission in April 2019  

1. This Policy has been adopted under Article 16 of the Agreement on Phase II of the 

Lesotho Highlands Water Project between the Government of the Kingdom of 

Lesotho and the Government of the Republic of South Africa. 

 

Definitions: 

2. In this Policy: 

2.1. the Lesotho Highlands Water Project will be referred to as the Project and 

includes Phases IA, IB, and II thereof. 

2.2. the Project Authority includes the Lesotho Highlands Water Commission (“the 

LHWC”) and the Lesotho Highlands Development Authority (“the LHDA”). 

2.3. employees of the Project Authority include employees and board members of 

the LHDA and employees of and delegates to the LHWC. 

2.4. in the context of this Policy, an agent is not a bona fide business, practice, or 

individual which provides facilitation services to consultants and contractors for 

registration with government authorities and for obtaining the necessary 

licenses, permits, and clearances to practice within the Kingdom of Lesotho 

(e.g. Income tax clearance, trading license, work permits, etc.).  In the context 

of this Policy, such facilitators are legitimate service providers for purposes of 

assisting consultants and contractors to comply with the legal requirements for 

permitting, licensing, and registration. 

 

Background: 

3. Phases IA and IB of the Project were tainted by corruption which caused the integrity 

of the Project to be undermined and questioned. 

4. Despite the best efforts of the Lesotho prosecuting authorities, working in 

conjunction with the Project Authority, and because of the insidious nature of 

corruption, the full extent of the corruption in connection with these Phases is not 

known, nor is the identity of every entity or individual involved. 

5. In the light of these experiences the Phase II Agreement provides in Article 16 for the 

development and adoption of an Anti-Corruption Policy for the Project. 

 

Principles: 

6. All persons or entities involved in the Project must observe the highest standards of 
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compliance and ethics. The Project Authority shall take all appropriate measures to 

combat corruption in all its forms. 

7. All contracting parties or entities, and persons otherwise involved in the Project, shall 

take all appropriate measures to prevent and combat corruption and to refrain from 

engaging in corruption in connection with their involvement in the Project. 

 

Application of Policy: 

8. The provisions of this Policy shall apply to all contractors and consultants involved in 

the Project, including the pre-qualification of bidders and tenderers (where 

applicable), the evaluation of bids and tenders, and the award of contracts. 

9. Henceforth every contract entered into under the Project shall provide for the 

incorporation of this Policy into such contract. 

10. The provisions of this Policy shall apply to the employment and the conduct of 

employees of the Project Authority. 

11. The provisions of this Policy shall apply to recipients of compensation in terms of the 

Project. 

12. For this Policy corruption shall include the following: 

12.1. A “corrupt practice”, such being the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence improperly the actions of 

any person or entity in connection with the Project. 

12.2. A “fraudulent practice”, such being any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, any person or entity in connection with the Project, to obtain a 

financial or other benefit or to avoid an obligation. 

12.3. A “collusive practice”, such being an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence improperly the 

actions of any person or entity in connection with the Project. Such practices 

may include: 

12.3.1. Corporate conflict of interest, where two or more firms are engaged in 

joint pursuits elsewhere with a common business goal such that the 

firm or its employees “have the potential or ability to influence or be 

influenced in their judgment or evaluation of an offer, bid or tender of 

one of the firms engaged with them elsewhere such that the 

evaluation/assessment cannot be completely impartial/unbiased and 

objective”; or 

12.3.2. Perceived conflict of interest, defined as “when a third party observing 

the procurement process considers the process to be influenced or 

biased based on the perception of a business or other relationships 

between the corporate entities”. 
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12.4. Bias when dealing with claims and variation orders during the administration of 

the contract.  A “coercive practice”, such being impairing or harming, or 

threatening to impair or harm, directly or indirectly, or to influence improperly, 

any person or entity in connection with the Project. 

12.5. An “obstructive practice”, such being: 

12.5.1. the destroying, falsifying, altering, or concealing of evidential material 

relevant to an investigation, as referred to in paragraphs 28 and 29 

hereunder, or the making of false statements to investigators to 

materially impede such investigation; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its knowledge of 

matters relevant to such investigation or from pursuing such 

investigation; or 

12.5.2. acts intended to materially impede the exercise of the Project 

Authority’s right to access to information, as referred to in paragraphs 

28 and 29 hereunder. 

 

Participation in Contracts: 

13. Where a contractor or consultant, or any employee or former employee of such 

contractor or consultant, or any individual, was previously involved or implicated in 

corruption, such contractor, consultant or individual may be excluded from any 

involvement in the Project. Such exclusion will be at the sole discretion of the Project 

Authority based on a reasonable assessment of all the facts at its disposal. 

14. Any contract awarded about the Project will commit the contractor, consultant, or 

individual concerned not to involve itself or himself/herself in corruption, whether 

relating to the specific contract or not, concerning any employee of the Project 

Authority or any other entity or person having an interest in the Project. 

15. The Project Authority in dealing with the pre-qualification of bidders and tenderers, 

the evaluation of bids and tenders, as well as the award of contracts, will have regard 

to the use of agents by contractors or consultants, both in the procurement or 

execution of previous contracts as well as their intended involvement in the Project. 

Here the Project Authority will be entitled to assume unless shown otherwise, that 

such use or intended use of agents involved or will involve corruption. 

 

Confidential Business Information/Client Privilege 

16. Confidential Business Information (CBI) shall include all forms of client privilege 

information about fees, cost estimates, engineering design, specifications, method 

statements, reports, prototypes, bid and tender evaluation reports, etc.  All CBI shall 

be protected by signed declarations by all individuals engaged in the Project or 

contracted to the Project Authority for purposes of carrying out consultancy services 

related to the implementation of LHWP.  Such declarations shall take the form of 
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Non-Disclosure Agreements (NDA), which will be signed by the other party and 

retained by the Project Authority. 

 

Specific Obligations of Prospective Contractors and Consultants: 

17. Every prospective contractor or consultant shall at the earliest opportunity in any bid 

or tendering process disclose to the Project Authority any prior involvement by it or 

any of its current or former employees in corruption. 

18. Every prospective contractor or consultant shall disclose both its past and present 

use of agents in the procurement or execution of contracts and such disclosure will 

specifically include the contractual arrangement with such agent including the basis 

upon which such agent was or will be remunerated. 

19. Every prospective contractor or consultant shall at the earliest opportunity in the 

bidding or tendering processes or at any point during the execution of a contract, 

disclose to the Project Authority any conflict or potential conflict of interest, whether 

personal or corporate, whether real or perceived, including but not limited to any 

employee of the Project having an interest, financial or otherwise, in the contractor 

or consultant or such contractor’s or consultant’s proposed involvement in the 

Project. 

20. All contractors and consultants, as well as their employees and agents, as well as 

employees of the Project Authority, involved in the Project, shall commit themselves 

to take all appropriate measures to prevent corruption and shall immediately report 

to the Project Authority any corruption that comes to their attention, and any failure 

to so report shall be deemed to constitute corruption. 

21. The Project Authority shall do everything in its power to protect the identity of 

employees who act in terms of their aforesaid obligation to report instances of 

corruption. In addition, the Project Authority shall seek to ensure that such 

employees are not victimized or otherwise discriminated against as a result of their 

so reporting. 

22. The Project Authority has implemented a “whistle-blower” policy which shall be 

available for anonymous reporting of corruption or perceived corruption to ensure 

early warning and reaction by the Authority.  All reports shall be treated as 

confidential and will provide protection/asylum to any party making a disclosure. The 

reports from the hotline number go to an independent hotline service provider. After 

a preliminary investigation, they report to the Chief Executive (CE) if the matter does 

not involve the CE otherwise the case is reported to the Audit and Risk Chairperson 

for further investigation.  

23. All contractors and consultants, as well as their employees and agents, as well as 

employees of the Project Authority, involved in the Project, shall if called upon to do 

so, fully co-operate with the Project Authority and/or the Lesotho Director of Public 

Prosecutions or any person designated by him, in any investigation into allegations 
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of corruption, whether against them or their employee or agent or any other entity 

or person. 

 

Sanctions: 

24. In addition to any contractual rights in terms of specific contracts, the Project 

Authority shall have the right to cancel any contract under the Project if the award of 

such contract or its execution is shown to have involved corruption. The Project 

Authority shall be entitled to exercise this right once it is reasonably satisfied on the 

information at its disposal that such corruption has indeed occurred. It will not 

however exercise such right without giving the contracting party involved a 

reasonable opportunity to refute any allegation or evidence of corruption leveled 

against it. 

25. Any breach of this Policy by an employee of the Project Authority shall be deemed a 

material breach of his or her conditions of employment. 

26. Compliance with this Policy through early disclosure will not necessarily result in 

punitive action or disqualification but will be subject to the ruling and determination 

of the Project Authority’s Conflict of Interest Committee or legal counsel. 

27. Determination of a Conflict-of-Interest rests with the Project Authority and not with 

the respondent. 

 

Investigation and Access to Information: 

28. The Project Authority shall have the right, in the event of allegations of corruption 

against any contractor or consultant, or any of their employees, former employees or 

agents, as well as employees of the Project Authority, to investigate such allegations, 

and such right shall include the right of access to the said entity or person’s records 

and/or other evidential material which in the opinion of the Project Authority may be 

relevant to such investigation. 

29. The entity or person referred to in paragraph 28 shall be obliged to fully co-operate 

with any such investigation and shall make available to the Project Authority any 

records or other evidential material as the Project Authority may require for purposes 

of such investigation. 

30. The investigation referred to in paragraphs 28 and 29 shall be conducted by 

independent investigators appointed by the LHDA Board or the LHWC. 

 

Ethics, Training, and Compliance: 

31. The Project Authority requires that all employees, consultants, and contractors 

undergo Ethics and Compliance training at the commencement of services and 

annual refresher courses for as long as the individual/entity is engaged on the 
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Lesotho Highlands Water Project Phase II.  The Project Authority will direct and cause 

to be presented appropriate training and will conduct regular audits to ensure 

compliance by consultants and contractors on the Project. 
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Proposals compliant with the requirements of  the RFP will be evaluated with 

procedures taking into account the technical and financial considerations as detailed 

below.  

  CRITERION  POINTS 

1 Tender Presentation                6 

  The clear proposal, 
complete  
and conforms with the requirements of this RFP             

2 
2 
2 

2 Team Qualifications and Company Experience 69 

2.1 Team Qualifications 

a. Asset Management Specialist /Project Manager - Engineering 
degree or equivalent in any of the following Civil, Electrical, 
Mechanical, and/or equivalent qualification, with a minimum of five 
(15) years relevant experience with minimum of 5 years in asset 
management. The Asset Management Specialist should also have 
Asset Management Certification. The Asset Management Specialist 
should also demonstrate experience in Asset Management 
implementation based on PAS 55 or ISO 55000 or similar 
internationally recognised standards, multi-disciplinary projects, or 
sectors. 

 
b. Civil Engineer – Dams: Engineering degree or equivalent, in Civil, with 

a minimum of fifteen (15) years’ relevant experience. Registration as 
a Professional Engineer with ECSA or equivalent international 
registration. Should have at least 10 years’ experience in Dams 
constructions, operations and/or maintenance. 

 
c. Civil Engineer – Tunnels: Engineering degree or equivalent, in Civil, 

with a minimum of fifteen (15) years’ relevant experience. 
Registration as a Professional Engineer with ECSA or equivalent 
international registration. Should have at least 10 years’ experience in 
tunnels constructions, operations and/or maintenance. 

 
d. Civil Engineer – Roads & Bridges: Engineering degree or equivalent, in 

Civil, with a minimum of fifteen (15) years’ relevant experience. 
Registration as a Professional Engineer with ECSA or equivalent 
international registration. Should have at least 10 years’ experience in 
roads and bridges construction and maintenance. 

 

e. Electrical Engineer – Power Generation, Transmission and 
Distribution: Engineering degree or equivalent, in Electrical 
Engineering with a minimum of fifteen (15) years relevant experience. 
Registration as a professional Engineer with ECSA or equivalent 
international registration. Should have at least 10 years’ experience 

 
 

10 
 
 

 
 
 
 
 
 
 
 

7 
 
 
 
 
 
 

7 
 
 
 
 
 

7 
 

 
 
 

 
 

7 
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working in power generation, transmission and distribution, 
preferably in hydropower. 

 

f. Electrical Engineer – Controls and Instrumentation: Engineering 
degree or equivalent, in Electrical Engineering with a minimum of 
fifteen (15) years relevant experience. Registration as a professional 
Engineer with ECSA or equivalent international registration. Should 
have at least 10 years’ experience working in controls and 
instrumentation preferably in hydropower.  

 
g. Mechanical Engineer – Energy: Engineering degree or equivalent, in 

Mechanical Engineering with a minimum of fifteen (15) years relevant 
experience. Registration as a professional Engineer with ECSA or 
equivalent international registration. Should have at least 10 years’ 
experience working in hydropower operations.  

 
 
 
 

7 
 
 
 
 
 
 

7  

2.2 
 

Company Experience 

The Company should have experience in projects of similar nature and 

magnitude. A minimum of five projects which include a 

commercial/business building are required. 

12 
 
 

 

 
2.3 

References 
A letter of reference for each of the projects listed under 2.2.  

5 

3 Approach and Methodology  20 

3.1 Technical Approach and Methodology 
A Proposal that demonstrates a clear understanding of the project 
requirements, draws attention to the issues related to the assignment, 
raises important issues that have not been stated in the RFP, and provides 
means of solving such issues 

12 

3.2 Project Organisation 
The proposal that includes a complete and detailed organization chart and 
a staffing schedule, a balanced staffing arrangement with head office and 
site support, and clear definitions of the duties and responsibilities of the 
entire project team will be awarded maximum points. 

8 

 

4 Work Programme 
This evaluation will consider whether the timing and duration of all 
activities are appropriate and consistent with the required output and 
whether relationships between activities are realistic and consistent with 
the proposed approach and methodology.  

5 

TOTAL 100 
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7.1. Technical Proposal 

Technical Proposals will be opened first and evaluated based on the criteria given above. 

Proposals that obtain Technical Scores of less than 70% will be excluded from further 

evaluation and their respective Financial Proposals shall be returned to the concerned firms 

unopened.   

A Technical Score (TS) will then be calculated as follows: 

TS = Sum of the scores for Criteria 1 - 4 

The Technical Score shall account for 65% of the combined evaluation score. 

 
7.2. Margin of Preference 

In keeping with the Procurement Policy for the Lesotho Highlands Water Project, an objective 

of which is to encourage socio economic change in the region, the LHDA will apply a margin 

of preference to benefit service providers from the implementing countries (Lesotho and 

South Africa).   

The margin to be applied for this contract will comprise 10% of the total evaluation score, and 

will be calculated as follows: 

 

A. Local Registration– Maximum 10 points 

 

i. Lesotho Registration: proportion of joint venture share assigned to Lesotho registered firms, 

as defined in Article 1 of the Phase II Agreement as a Lesotho National. 

a. ≥ 20%  JV share by Lesotho national firms –5 points 

b. ≥ 15% and <20% JV share by Lesotho national firms –4 points 

c. ≥ 10% and <15% JV share by Lesotho national firms –3 points 

d. <10% JV share by Lesotho national firms – 0 points 

ii. South African Registration: for firms based in the Republic of South Africa, points under the 

ownership preference will be based on accreditation under Broad-Based Black Economic 

Empowerment Act (using the weighted average level of certification for the JV if multiple RSA-

based firms, proportional to the JV contribution of each firm). Points to be awarded as follows: 

B-BBEEE Status Level Point Allocation 

1 5.0 

2 4.5 

3 4.0 

4 2.5 

5 2.0 

6 1.5 

7 1.0 

8 0.5 
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A. Participation of Lesotho Nationals in Key Positions based on percentage of total staff 
fee for Key Positions proposed in Section 4D (SB)– Maximum 7 points 

i. ≥ 70% of labour input by Lesotho Nationals – 7 points  

ii. ≥ 50% and <70% of labour input by Lesotho Nationals – 5 points 

iii. ≥30% and <50% of labour input by Lesotho Nationals – 3 points 

iv. ≥10% and <30% of labour input by Lesotho Nationals – 1 points 

v. <10% of labour input by Lesotho Nationals – 0 points 

 
B. Participation by RSA Black Individuals  in Key Positions  based on percentage of total 

staff fee for Key Positions  proposed in Section 4D (SBI)– Maximum 5 points 

vi. ≥ 70% of labour input by RSA Black Individual – 5 points 

vii. ≥50% and <70% of labour input by RSA Black Individual – 3 points 

viii. ≥30% and <50% of labour input by RSA Black Individual – 2 points 

ix. ≥10% and <30% of labour input by RSA Black Individual – 1 points 

x. <10% of labour input by RSA Black Individual – 0 points 

C. Participation of qualified women in Key Positions (SW) – 2 points 

D. Proposed Goals for Local Participation (SL) will be calculated as a percentage by fee 
value of work to be performed by Lesotho Nationals.  Points will be awarded as 
follows: 

Proposed Goal for 
Local Participation (%) 

Point Allocation 

70-100 5.0 
65-69 4.0 
60-64 3.0 
55-59 2.0 
50-54 1.0 
<50 0 

The total preference to be applied will be computed as follows: 

𝑃𝑠 = 𝑊𝑃 ×  
(𝑆𝑂 + 𝑆𝐵 + 𝑆𝐵𝐼 + 𝑆𝑊 + 𝑆𝐿)

29
 

Where: Ps = Total margin of preference to be applied 

SO = Score for Local Registration 
SB = Score for Participation of Lesotho Nationals in Key Positions 
SBI = Score of Participation of RSA Black Individuals in Key Position 
SW = Score for Women in Key Positions  
SL = Score for Local Participation  
WP = Percentage of final score assigned to preference (15%) 
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7.3. Financial Proposals 

The Financial Proposals of tenderers who obtain Technical Proposal scores ≥ 70 marks will 

then be opened and evaluated on the basis of the following procedure: 

a) The lowest-priced qualifying proposal will score 100 points. 

b) For the remainder, the financial scores will be calculated using the following formula: 

 

𝑭𝒔 =
𝑷𝟎  × 𝟏𝟎𝟎

𝑷
 

 

Where,     

Po = Lowest Price 
P = Price of the company being evaluated 
Fs = Financial proposal score of the company being evaluated. 
 

c) The price shall include all costs of the total assignment. Failure to do so may cause 

rejection of the proposal.   

d) Financial proposals associated with technical proposals that obtain technical evaluation 

scores of less than 70 marks shall be returned unopened to the Bidder. 

e) Financial Score shall account for 20% of the combined evaluation score. 

 

7.4. COMBINED EVALUATION SCORE 

The Combined Evaluation Score will be made up of the marks for the technical proposal 
accounting for 65%, the financial proposal accounting for 25% and Preference margin 
accounting for 10% of the final bid score. 

Under the above, the final weighted score or combined evaluation score will be computed 
as follows: 

𝐶𝑆 = 0.65 𝑇𝑆 + 0.25 𝐹𝑆 + 0.10𝑃𝑠 

Where: CS = Combined evaluated score for proposal under consideration 

TS = Score for Technical Proposal  
FS = Score for Financial Proposal 
Ps = Score for Preference Margin. 

 

The LHDA may at its discretion seek clarification from a Bidders on parts of the proposal to 

facilitate the evaluation process. Such clarifications shall be requested in writing and shall 

not change the proposal. There shall be no other communication on the proposal between 

LHDA  and the  Bidders during the evaluation process. 
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LHDA will then enter into negotiations with the preferred Consultant with the intention of 

entering into a contract. After the negotiations, the Client will prepare a Memorandum of 

Understanding, which, together with the Client's Letter of Acceptance of Proposal will 

constitute a binding contract, unless and until a formal Contract Agreement has been 

entered into. If these negotiations are not successful, LHDA will proceed to the second-

ranked Consultant, and so on. 

The LHDA reserves the right to conduct background checks for all its potential consultants.
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AGREEMENT 

 

THIS AGREEMENT together with the documents annexed and/or named herein called 

"the Agreement" made this ……….. day of ………….. in the year two thousand 

and………….., between the Lesotho Highlands Development Authority (LHDA) (hereinafter 

called the  "the  Client")  of the one part and  ………………………………. (hereinafter called  "the 

Consultant”) of the other part. 

Witnesseth that: 

WHEREAS the Client is desirous that Professional Services for Condition Assessment of 

Critical LHDA Assets be performed (hereinafter called "the Services") for the Lesotho 

Highlands Water Project. 

AND  WHEREAS  the  Client has accepted the  Proposal of the  Consultant for the 

performance of such Services in the Sum defined in the Letter of Acceptance. 

NOW THEREFORE it is hereby agreed and declared by and between the parties hereto as 

follows: 

1. The Client hereby appoints the Consultant and the Consultant accepts the 

appointment to carry out the Services. 

2. The following documents shall be deemed to form and be read and construed as 

part of the Agreement and shall have the order of precedence as defined below. 

1. Section 1 - Contract Agreement  
2. Section 2 - Letter of Award & Letter of Acceptance 
3. Section 3 - Memorandum of Understanding 

4. Section 4 - Particular Conditions of Contract 
5. Section 5 - General Conditions of Contract Part I 
6. Section 6 - Scope of Services 
7. Section 7 - Consultant’s Proposal 
8. Section 8 - LHWP Anti-Corruption Policy 
9. Section 9 – Tax Requirements 
10. Section 10 – Power of Attorney 
11. Section 11 - Any other documents forming part of the Contract 

 

3.   The Consultant hereby covenants with the Client to perform the Services in 

conformity in all respect with the provisions of the Agreement and with all 

reasonable skill, care, and diligence. 

4.   The Client hereby covenants to pay the Consultant in the amounts at the times 

and in the manner prescribed by the Agreement. 
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5.   By signing this Agreement each signatory warrants that he is duly authorized to do 

so 

 

IN WITNESS whereof this Agreement has been accepted by the Parties hereto and 

signed by their representatives on the date first written above. Whereof the parties hereto 

have set their hands and seals (if any) in the presence of the subscribing witnesses: 

 

For and on behalf of the LESOTHO HIGHLANDS DEVELOPMENT AUTHORITY:  

 

Signature:            

 

Name:          

 

LHDA CHIEF EXECUTIVE 

 

As Witness: 

Signature:          

 

Name:        

 

Position:        

 

For and on behalf of (The Consultant) 

 

Signature:         

 

Name:         
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Position:         

 

As Witness; 

 

Signature:         

 

Name:        

 

Position:        
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These Particular Conditions supplement the General Conditions and shall modify, delete 
and/or add to the General Conditions. 

Where any clause, paragraph, or subparagraph in the General Conditions is supplemented by 
one of the following paragraphs, the provisions of such clause, paragraph, or subparagraph 
shall remain in effect and the supplementary provisions shall be considered as added thereto. 

 Where any clause, paragraph, or subparagraph in the General Conditions is amended, 
deleted, or superseded by any of the following paragraphs, the provisions of such clause, 
paragraph, or subparagraph not so amended, deleted, or superseded shall remain in effect. 

Clause numbers herein refer to the same clause numbers as in the General Conditions. 

A. References from clauses in the General Conditions of Contract 

 
1.1 Definitions  

 Treaty Treaty on the Lesotho Highlands Water Project 
concluded between the Republic of South Africa and 
the Kingdom of Lesotho on 24th May 1986 as 
amended. It includes the Protocols, Annexures, and 
Annexes adopted as part of the Treaty. 

1.1.10 Commencement Date is 01 January 2026 

1.1.11 Time for Completion is Nine Months 

1.3 Language for Communications English 

1.4 Language of Agreement   

 Ruling Language English 

 Governing Law Kingdom of Lesotho 

1.8 Notices  

 Client  Lesotho Highlands Development Authority 

 Address LHDA Tower Building (Formerly Lesotho Bank 
Tower) 
Kingsway Road 
P.O. Box 7332  
Maseru, Lesotho 

 Email Procurement@lhda.org.ls 

 Consultant [Insert the Consultant’s name] 

 Address  [Insert the Consultant’s address]  



 

 

 Email  [Insert the Consultant’s email] 

2.7 Client Representative The Client’s Representative is DM DOD 

3.6 Representatives Consultant’s Authorized Representative 

[Name – Project Manager] 

5.2.2 Agreed compensation for overdue 
payment (% per annum, applied 
daily) 

Prime rate plus 1% 

6.2 Duration of Liability From Commencement Date to Time for Completion 

6.3.1 Limit of Compensation 10% of the value of the contract 

7.1 Insurance for Liability and 
Indemnity  

 

7.1.1(a) Professional Indemnity 10% of value contract  

 Duration of Insurance  Six (6) Months (Contract duration) 

7.1.1(c) Public/Third Party Insurance One Million Maloti 

 Duration of Insurance Nine Months (Contract duration) 

8.2 Mediation  

8.2.1 Name of Mediator N/A 

8.2.2 Mediation Procedures N/A 

8.2.3 Arbitration Rules The dispute shall be finally settled by institutional 
arbitration under the Rules of Arbitration of the 
International Chamber of Commerce, subject to the 
substantive and procedural laws of the Kingdom of 
Lesotho. The arbitration shall be held in Maseru, 
Lesotho. The dispute shall be settled by one 
Arbitrator who is settled in Southern Africa. The 
arbitration shall be conducted in English. 
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B. REFERENCES FROM CLAUSES IN THE GENERAL CONDITIONS OF THE CONTRACT 

CLAUSE 1 – GENERAL PROVISIONS 

1.1 Definitions  

1.1.1 Delete this Sub-Clause in its entirety and replace it with the 

following: 

“Agreement” means the conditions of the Client/Consultant Model 
Services Agreement (General Conditions and Particular Conditions) 
together with Appendix 1 (Scope of Services), Appendix 2 
(Personnel, equipment, facilities, and services of others to be 
provided by the Client), Appendix 3 (Remuneration and Payment), 
Appendix 4 (Time Schedule for the Services), Appendix 5 (Project 
Organization and Staff Input), Appendix 6 (The LHWP Anti-
corruption Policy), Appendix 7 (Insurances and Guarantees) and 
any letters of offer and acceptance or otherwise as specified in 
Particular Conditions. 

Additional Sub-Clause 

1.1.16 “Joint Venture (JV)” means an association with or without legal 
personality distinct from that of its members, of more than one 
entity where one member has the authority to conduct all business 
for and on behalf of any members of the JV and where the members 
of the JV are jointly and severally liable to the client for the 
performance of the Contract. 
 
Additional Sub-Clause 
 

1.1.17 Conflict of Interest means any actual, potential, or apparent conflict 
between 
 

a) Any person involved with the LHWP in connection with their 
duties, and  

b) The private interests of that person, related parties, their 
business associates, organizations with which they are 
associated, or any individual or organization with whom that 
person is negotiating, or has any arrangements concerning 
prospective employment; or  

c) Any person appointed by the LHWP who may have any 
actual, potential, or apparent conflict with any other entity 
that is tendering for or involved with the LHWP. 

 
                 



 

 

 Additional Sub-Clause   

1.1.18 “Direct Interest” means a reasonable likelihood that circumstances 
of that person referred to in 1.1.16(a) be it natural or juristic, would 
be directly altered if a matter is decided in a particular way, 
including but not limited to, a reasonable likelihood that of that 
person referred to in 1.1.16(a) be it natural or juristic, would be 
directly altered if a matter is decided in a particular way, including 
but not limited to, a reasonable likelihood that  
 

a) A person will receive a direct financial benefit or loss; 
b) The patrimonial amenity (family relation) of that person will 

be directly affected. 
 

              Additional Sub-Clause 

1.1.19 “Indirect Interest” means one or more of the following between   
Parties mentioned in either 1.1.17(a) and (b); or 1.1.17(c); 

a) A close relation or association 
b) Indirect financial interest  
c) Conflicting duty 
d) Receipt of a gift; or 
e) Becoming an interested party 

 

1.4 Law and Language 

  Additional Sub-Clauses: 

1.4.2 The Consultant shall comply with all laws and regulations in force as may 

be amended from time to time. 

1.4.5  This agreement, its meaning and interpretation, and the relation between 

the Parties shall be governed by the applicable Lesotho laws except in 

aspects specifically dealt with or provided for in the Treaty.  

 

1.7 Copyright 

1.7. 1  Delete this clause in its entirety and replace it with the following; 

  All plans, drawings, specifications, reports of studies, calculations, 

designs, computer programs and software, reports, and similar 

documents prepared under this Agreement shall be deemed to be the 

property of the Client and shall not be disclosed to Third Parties without 

the written approval of the Client. All copies of such documents shall be 

returned to the Client on completion of, or termination of, the Contract. 



 

 

1.10 Corruption and Fraud 

1.10.1  Delete this clause in its entirety and replace it with the following.  

  The Consultant, its staff, subcontractors, agents, and servants shall not 

accept, offer to give, or agree to offer to give to any person any bribe, 

gift, gratuity, or commission as an inducement or reward for doing or 

forbearing to do any action about this agreement. Furthermore, the 

Consultant its staff, subcontractors, agents, and servants shall comply with 

the relevant Lesotho Anti-Corruption Law and the Lesotho Highlands 

Water Project Anti-Corruption Policy (always see Annexure 3 - LHWP Anti-

Corruption Policy). 

CLAUSE 2 – THE CLIENT 

2.7 Client’s Representative 

              Additional Sub-Clause 

2.7.2 The Client’s representative may delegate any duties to another and may at 

any such time revoke such delegation. Any such delegation or revocation of 

delegation shall be made in writing. 

CLAUSE 3 – THE CONSULTANT 

3.3 Duty of Care and Exercise of Authority 

Additional Sub-Clauses 

3.3.3  The Consultant shall perform the Services and carry out its obligations 

hereunder with generally accepted techniques, practices, and 

professionalism, and all due diligence, efficiency, and economy, by 

standards recognised by international professional bodies, and shall 

observe sound management and technical practices and employ 

appropriate advanced technology and safe and effective equipment, 

machinery, material, and methods. 

   Additional Sub-Clause 

3.3.4  The Consultant shall always act, in respect of any matter relating to 

this Agreement or the Services, as faithful advisers to the Client, and shall 

at all times support and safeguard the Client’s legitimate interests 

in any dealings with subcontractors of Third Parties, in so far as any of 

its duties are discretionary. 

               Additional Sub-Clause 



 

 

3.3.5  The Consultant, its subcontractors, and the personnel of either of them 

shall not, either during the term or after the expiry of this Agreement, 

disclose any information without the prior written consent of the Client. 

               Additional Sub-Clause 

3.3.6  The Consultant is liable to the Client for the performance of the Services 

by the provisions  of  this  Agreement  and any  loss  or damage suffered 

by the Client as a result of negligence, default, or omission of the 

Consultant in such performance, subject to the following limitations: 

(a) The Consultant shall not be liable for any loss or damage caused 

by or arising out of the negligence, default, or omission of any 

person other than the Consultant, its subcontractors, or the 

personnel of either of them. 

(b) The Consultant shall not be liable for any loss or damage caused 

by or arising out of circumstances over which the Consultant had 

no control. 

CLAUSE 4 – COMMENCEMENT, COMPLETION, VARIATION, AND TERMINATION 

4.5  Changed Circumstances 

Additional Sub-Clauses 

 4.5.3  Force Majeure 

4.5.3.1 Definition 

(a) For this Agreement, “Force Majeure” means an event that 

is beyond the reasonable control of a Party and that 

makes a Party’s performance of its obligations hereunder 

impossible in the circumstances, and includes, but is not 

limited to, war, riots, hostilities (whether war is declared 

or not), invasions, the act of foreign enemies, rebellion, 

revolution, insurrection or military or usurped power, civil 

disorder, earthquake, fire, explosion, storm, flood or 

other adverse weather conditions, strikes, lockouts or 

other industrial action (except where such strikes, 

lockouts or other industrial action are within the power of 

the Party invoking Force Majeure to prevent), confiscation 

or any other action by government agencies 

(b) Force Majeure shall not include: 



 

 

i. Any event that is caused by the negligence or 
intentional action of a Party or such Party’s 
subcontractors or agents or employees. 

 

ii. Any event that a diligent Party could reasonably have 
been expected to both consider at the time of the 
execution of this Agreement and avoid or overcome 
in the carrying out of its obligations hereunder. 

 

(c) Force Majeure shall not include insufficiency of funds or 

failure to make a payment required hereunder. 

 

4.5.3.2 No Breach of Agreement 

The failure of a Party to fulfil any of its obligations hereunder 

shall not be considered to be a breach of or default under, this 

Agreement insofar as such inability arises from an event of Force 

Majeure, provided that the party affected by such an event has 

taken all reasonable precautions, due care, and reasonable 

alternative measures, all to carry out the terms and conditions of 

this Agreement. 

Measures to be taken. 

(a) A Party affected by an event of Force Majeure shall take all 

reasonable measures to remove such Party’s inability to 

fulfil its obligations hereunder with a minimum of delay. 

(b) A Party affected by an event of Force Majeure shall notify 

the other Party of such event as soon as possible following 

the occurrence of such event, providing evidence of the 

nature and cause of such event, and shall similarly give 

notice of the restoration of normal conditions as soon as 

possible. 

(c) The Parties shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure. 

4.5.3.3 Extension of Time 

Any period within which a Party shall, under this Agreement, 

complete any action or task, shall be extended for a period equal 

to the time during which such Party was unable to perform such 

activities as a result of Force Majeure. 



 

 

 

4.5.3.4 Payments 

During the period of its inability to perform the Services as a result 

of an event of Force Majeure, the Consultant shall be entitled to 

continue to be paid under the terms of this Agreement as well as 

to be reimbursed for additional costs reasonably and necessarily 

incurred by it during such period for the Services and in reactivating 

the Services after the end of such period. 

4.5.3.5 Consultation 

Not later than Twenty Eight (28) days after a Party, as a result of 

an event of Force Majeure, shall have become unable to perform 

a material portion of the Services, the Parties shall consult with 

each other to agree on appropriate measures to be taken in the 

circumstances. 

4.6 Abandonment, Suspension, or Termination 

Additional Sub-Clause 

4.6.4 The Client may, by written Notice of Suspension to the Consultant, suspend 

all payments to the Consultant hereunder if the Consultant fails to perform 

any of its obligations under this Agreement, including the carrying out of the 

Services, provided that such Notice of Suspension: 

(a) Shall specify the nature of the failure, and 
(b) Shall request the Consultant to remedy such failure within a 

period not exceeding fourteen (14) days after receipt by the 
Consultant of such Notice of Suspension 

 
                Additional Sub-Clause 
 
4.6.5 Termination by the Client 

 
The Client may terminate this Agreement after the occurrence of any of the 
events specified in paragraphs (a) to (e) of this Clause, by giving not less than 
fourteen (14) days’ Notice of Termination to the Consultant. 
 

(a) If the Consultant fails to remedy a failure in the performance of 

its obligations hereunder, as specified in a notice of suspension 

under Clause 4.6, within fourteen (14) days of receipt of such 

notice of suspension or such further period as the Client may 

have subsequently approved in writing. 



 

 

(b) If the Consultant becomes insolvent or bankrupt or enters into 

any agreements with its creditors for relief of debt or take 

advantage of any law for the benefit of debtors or goes into 

liquidation or receivership whether compulsory or voluntary. 

(c) If the Consultant fails to comply with any final decision reached 

as a result of arbitration proceedings under Clause 8.3. 

(d) If the Consultant submits to the Client a statement that has a 

material effect upon the rights, obligations, or interests of the 

Client and which the Consultant knows to be false. 

(e) If, because of Force Majeure, the Consultant is unable to 

perform a material portion of the Services for not less than 

twenty-eight (28) days. 

       Additional Sub-Clause 

4.6.6 Termination by the Consultant 

The Consultant may terminate this Agreement after the occurrence of any 

of the events specified in paragraphs (a) to (d) of this Clause, by giving not 

less than fourteen (14) days’ notice of termination to the Client. 

(a) If the Client fails to pay any money due to the Consultant 

under this Agreement and not subject to dispute under Clause 

8 within twenty-eight (28) days after receiving written notice 

from the Consultant that such payment is overdue. 

(b) If the Client is in material breach of its obligations under this 

Agreement and has not remedied the same within twenty-

eight (28) days (or such longer period as the Consultant may 

have subsequently agreed in writing) following the receipt by 

the Client of the Consultant’s notice specifying such breach. 

(c) If, as a result of Force Majeure, the Consultant is unable to 

perform a material portion of the Services for not less than 

Forty-Eight days (48) days. 

(d) If the Client fails to comply with any final decision reached as 

a result of arbitration under Clause 8.3. 

 Additional Sub-Clause 

4.6.7 Cessation of Rights and Obligations 

Upon termination of this Agreement under Clause 4.6.1, or expiration of this 



 

 

Agreement under Clause 4.6.3, all rights and obligations of the Parties 

hereunder shall cease except: 

(a) Such rights and obligations as may have accrued on the date of 
termination or expiration. 
 

(b) The obligations of confidentiality outlined in Clause 3.3.5. 
 

(c) The Consultant’s obligation to permit auditing of the assets as 
outlined in Clause 5.6. 
 

(d) Any right that a Party may have under the applicable law. 
 

     Additional Sub-Clause 

4.6.8 Cessation of Services 

Upon termination of this Agreement by notice of either Party to the other 

under Clause 4.6.5 or Clause 4.6.6, immediately upon dispatch or receipt of 

such notice, the Consultant shall take all necessary steps to bring the 

Services to a close in a prompt and orderly manner and shall make every 

reasonable effort to keep expenditures for this purpose to a minimum. To 

this end, except as otherwise directed by the Client, the Consultant shall: 

(a) Stop-work under the Agreement on the date and to the extent 
specified in the Notice of Termination and place no further 
orders or sub-contracts.  

 

(b) Terminate all orders and subcontracts to the extent that they 
relate to the performance of Services terminated. 

 

(c) Assign to the Client, as the Client may direct, all of the rights, 
titles, and interests of the Consultant under the orders for 
subcontracts so terminated. The Client shall have the right to 
settle any claims arising out of the termination of such orders 
and subcontracts. 

 

(d) To the extent that the Client may require, settle all outstanding 
liabilities and all claims arising out of such termination of orders 
and subcontracts, the costs of which would be reimbursable in 
whole or in part under this Agreement. 

 

(e) Concerning documents prepared by the Consultant under this 



 

 

Contract, transfer title and deliver to the Client as directed all 
completed or partially competed plans, drawings, information, 
and other property that would be required to be furnished to 
the Client under the Agreement, provided that this requirement 
shall not apply to goods for which the Consultant has not been 
reimbursed. 
 

(f) Complete performance of that part of the Services that has not 
been terminated by the Notice of Termination. 

 

(g) Take such action as may be necessary for the protection of the 
property related to this Agreement that is in the possession of 
the Consultant and to which the Client has a title. 

 
CLAUSE 5 – PAYMENT 

5.1 Payment to the Consultant 

  Additional Sub-Clause 

5.1.4  Upon termination of this Agreement under Clause 4.6, the Client shall 

make the following payments to the Consultant: 

(a) Remuneration under Clause 5.1 for Services performed by this 
Agreement before the effective date of termination. 

 

(b) Reimbursable expenditure under Clause 5.1 for expenditure incurred 
before the effective date of termination. 
 

(c) Except in the case of termination under paragraphs (a) to (d) of Clause 
4.6.6, reimbursement of any reasonable cost incident to the prompt and 
orderly termination of the Agreement. 

 

 Additional Sub-Clauses 

5.1.5  Remuneration of the Consultant under services provided under this 

agreement shall constitute his sole remuneration in connection with this 

agreement. The Consultant, its personnel, and staff shall not except for 

their benefit any trade commission, discount, or similar payment in 

connection with activities under this agreement. 

5.1.6  The proposed professional fees and disbursements shall remain in effect 

without escalation for the first twelve (12) months of the Contract, i.e., from 

the date of the Letter of Acceptance. They shall be adjusted thereafter on 

the anniversary date of the Contract, in arrears, using the recently published 



 

 

CPI value. 

5.2 Time for Payment 

5.2.2 If the Consultant does not receive a payment within the time stated in 

Clause 5.2.1 (General Conditions) for items that are not in dispute or have 

not been contested, he shall be paid interest on late payment at a rate of 

1% plus Prime Lending Rate per day the payment is late.   

 

5.4 Third Party Charges on the Consultant 

  Additional Sub-Clauses 

5.4.2  It is the Consultant’s responsibility to ensure compliance with all Lesotho 

taxation laws as per tax requirements. 

 5.4.3 The Consultant must take note of detailed requirements to fully disclose 

payment of all taxes when presenting Value Added Tax invoices, certificates 

for payment, and for such disclosure to be in the format as advised by 

the Client. Failure to do so shall constitute sufficient ground for the Client 

to terminate this contract. 

5.5 Disputed Invoices 

 Additional Sub-Clause 

5.5.1 If any item or part of an item in an invoice submitted by the Consultant is 

contested by the Client, the Client shall give a notice of his intention to 

withhold payment with reasons and shall not delay payment on the 

remainder of the invoice. 

CLAUSE 7 – INSURANCE 

7.1 Insurance for Liability and Indemnity 

 Additional Sub-Clauses 

7.1.4  The Consultant shall keep the Client, both during and after the term of 

this Agreement,  fully indemnified in the sum of  M1  million against all loss, 

damage, injuries, deaths,  expenses, actions, proceedings, demands, costs, 

and claims, including but not limited to legal fees and expenses, suffered 

by the Client or any Third Party, where such loss, damage, injury or death 

is the result of negligence, default, omission or breach of this  Agreement 

by the Consultant or its subcontractors, or the personnel or agents of 

either of them including the use or violation of any copyrighted work or 



 

 

literary property or patented invention, article or appliance. 

7.1.5  The Client shall keep the Consultant, both during and after the term of 

this Agreement,  fully and effectively indemnified against all losses,  

damage, injuries, deaths, expenses, actions, proceedings, costs, and 

claims, including but not limited to legal fees and expenses, suffered by 

the Consultant or any Third  Party,  where such loss,  damage,  injury or 

death is the result of negligence, default, omission or breach of this 

Agreement by the Client or its employees or agents, including the use or 

violation of any copyrighted work or literary property or patented 

invention, article or appliance. 

7.1.6  The Client is liable to the Consultant for the performance of the Services by 

the provisions of this  Agreement and any loss or damage suffered by the 

Consultant because of negligence, default, or omission o f  t h e  C l i e n t  i n  

s u c h    performance, s u b j e c t  to  t h e  f o l l o w i n g  limitations: 

(a) The Client shall not be liable for any loss or damage caused by 

or arising out of the negligence, default, or omission of any 

person other than the Client, its employees, or agents. 

(b) The Client shall not be liable for any loss or damage caused by 

or arising out of circumstances over which the Client had no 

control. 

CLAUSE 8 – DISPUTES AND ARBITRATION 

8.1 Amicable Dispute Resolution 

 8.1.1 Delete this Sub-Clause in its entirety and replace it with the following: 

If any dispute arises out of or in connection with the Agreement, representatives of 

the Parties with authority to settle the dispute will, within twenty-eight (28) days of 

a written request from one Party to the other, meet in good faith effort to resolve 

the dispute. If the dispute is not resolved within twenty-eight (28) days of the 

meeting being held, the Parties shall proceed to Arbitration as per Clause 8.2. 

8.2 Mediation 

 Delete this Sub-Clause in its entirety. 

8.3 Arbitration 

      Delete all Sub-Clauses in their entirety and replace them with the following: 

8.3.1 Any dispute that cannot be settled amicably within 56 days after receipt by 

one (1) Party of the other Party’s request for such settlement, the dispute 



 

 

shall be settled finally by the provisions of the Arbitration Act No. 12 of 1980 

of Lesotho, subsequent amendments thereof. 

8.2.2 The arbitration proceedings shall be held in Maseru. 

8.2.3  If either Party disputes whether an event specified in paragraphs (a) to (e) of 

Clause 4.6.5 or in paragraphs (a) to (d) of Clause 4.6.6 has occurred, such 

party may, within forty-two (42) days after receipt of Notice of Termination 

from either Party, refer the matter to arbitration under Clause 8.2, and this 

Agreement shall not be terminated on account of such event except by the 

terms of any resulting arbitration award. 
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PART I - GENERAL CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for this Agreement shall be the FIDIC Client/Consultant 

Model Services Agreement, 4th Edition, 2006 subject to the additions and amendments as 

stated in the Conditions of Particular Application. 

 

Any provision of this Agreement that may be unenforceable shall be severable from the 

remaining provisions of the Agreement and shall not affect the operation and interpretation 

of such remaining provisions, provided that the Parties undertake to negotiate with one 

another to redraw the void provision to render such provision enforceable. 

 

This Agreement contains all covenants, stipulations, and provisions agreed by the Parties.  

No agent or representative of either Party has authority to make, and the Parties shall not 

be bound by or be liable for, any statement, representation, promise, or agreement not set 

forth herein. 
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Taxation 

The Consultant/Contractor shall comply with the relevant and applicable taxation laws of 

Lesotho, as amended, in terms of the Treaty, and with the requirements and reporting as 

specified in article 14 and Annexures III and IV of The Phase II Agreement. Article 14 amends 

the Treaty and regulates specifically the following Lesotho taxes: 

1) Value Added Tax 

2) Withholding Taxes 

3) Income Taxes Corporate and Individual 

4) Dues and Charges paid 

5) Fringe Benefit Tax 

It is imperative that the Consultant/Contractor takes note of the detailed requirements to 

fully disclose payment of all taxes when presenting Value Added Tax Invoices/certificates for 

payment and such disclosure to be in the format as advised by the LHDA. Failure to do so shall 

constitute sufficient grounds for the LHDA to terminate this contract. 

 

Tax Registration 

Entities planning to submit tenders for contracts with LHDA should research the requirements 

which can be found in: 

Companies Act no 18 of 2011.  

The Income Tax Act 1993. 

VAT Act 2001 

The Phase II Agreement.  

Double Taxation Agreement between Lesotho and South Africa.  

 

Invoice Compliance and Tax Declaration 

Payment of Invoices/Certificates will be subject to submission of the contracting party’s 

declaration on a separate tax declaration form, with original receipts attached, of all taxes 

paid in terms of Article 14(20) of the Agreement on Phase II – including Expatriate PAYE; 

Corporate taxes; Dues & Charges; Fringe Benefits tax, etc. 
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KATSE BASED ASSETS 
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KATSE BASED ASSETS 

 DESCRIPTION 

1 Dam structure 

2 Galleries 

3 TIV and hydraulics 

4 Draft tube gates 

5 Main water pipe work 

6 Katse Mini hydro 3.3 kV Switchgear 

7 Mini Hydro Local Control Panel 

8 3.3/11kv Mini Hydro Transformers 

9 Dam Electrical Power Supply 

10 Medium Voltage (11/3.3 kV) transformer 

11 Medium Voltage (>11 kV) transformer 

12  11/0.4 kV Dam Wall Transformer 

13 Powerhouse Electrical Power System 

14 Generator Power Export System 

15 Intake tower and bridge civil structure 

16 Maintenance gate shaft 

17 Cooling system 

18 Emergency Gates Power Pack 

19 Radial Gates Power Pack 

20 Hydraulic Power Unit 

21 Hydraulic Power Unit 

22 Hydraulic Power Unit 

23 Hydraulic Power Unit 

24 Dewatering system 

25 Control panels 

26 Penstock valves system 

27 Valve 1 

28 Valve 2 

29 Valve 3 

30 Valve 4 

31 Electrical power system 

32 Connection to 11kV Overhead Line 

33 <1kV system 

34 Transformer 1000v 

35 Switch gear 

36 Mohale outlet civil works 

37 Control house  

38 Access tunnels 

39 Dewatering shaft 

40 11 kV Switchgear 

41 Mini hydro 

42 Water channel 1and 2 



 

 

43 Turbo-generator 1 

44 Turbo-generator 2 

45 Lubrication system 

46 Hydraulic control system 

47 Water way system 

48 Preformed joined  

49 Backup gate 

50 Maintenance gate  

51 Emergency Gates Control Panel 

52 Radial Gate Control Panel 

53 Power Supply Board 

54 Power Supply Board 

55 Power Supply Board 

56 Power Supply Board 

57 Earthing System 

58 Small Power & Lighting 

59 Maintenance gate 

60 Back-up gate 

61 Grappling beam 

62 36/5 crane 

63 power supply and controls 

64 mechanical gear 
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MASERU BASED ASSETS 
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MASERU BASED ASSETS 

 
DESCRIPTION 

1 Tower Building Structures 

2 Tower Building Switchgear 

3 Power Transformer (630kVA) 

4 Power Transformer (630kVA) 

5 Power Generator 

6 Tower Building Drainage System 

7 Elevator 

8 Elevator 
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MOHALE BASED ASSETS 
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MOHALE BASED ASSETS 

 DESCRIPTION  

1 Mohale Dam Plinth 

2 Mohale Dam Face Slab 

3 Mohale Dam Parapet Wall 

4 Downstream Embankment 

5 Architectural Finishes 

6 Downstream Terminal Structures (Quantity 7) 

7 Downstream Terminal Structures 1 

8 Downstream Terminal Structures 2 

9 Downstream Terminal Structures 3 

10 Downstream Terminal Structures 4 

11 Downstream Terminal Structures 5 

12 Downstream Terminal Structures 6 

13 Downstream Terminal Structures 7 

14 Bonneted Gate Valve 

15 Control Panel (42 Ton Crane) 

16 Low Level Cavern 

17 Current Transformer 1 

18 Current Transformer 2 

19 Mohale Operations Building Sewage Treatment Plant Control Panel 

20 Non-Return Valve 2 

21 Pressure Indicator 

22 Blower 2 

23 Non-Return Valve 1 

24 Non Return Valve 2 

25 Pressure Indicator 

26 Chlorine Contact Tank  

27 Chlorine Dosing Pump 

28 Sludge Pump 

29 Suction Valve DN40 Ball 

30 Excess Sludge Tank 

31 Filtration Basin 1 

32 11kV Line - Mohale Dam Substation to Operations Building 

33 Aeration Tank 

34 Aeration Tank 

35 Transformer 

36 Transformer 

37 Transformer 

38 Transformer 

39 Transformer 

40 Transformer 

41 Transformer 



 

 

42 Transformer 

43 Transformer 

44 Mohale Village Sewage Plant Transformer 

45 WTP Transformer 

46 Rumdel Camp Transformer 

47 Transformer (Econet Tower) 

48 Maintenance Trolley, Winch & Rollers 

49 Settlement Cells A-Line @EL2010 

50 Settlement Cells A-Line @EL2040 

51 Settlement Cells B-Line @EL1975 

52 Settlement Cells B-Line @EL2010 

53 Settlement Cells B-Line @EL2040 

54 Settlement Cells C-Line @EL2010 

55 Settlement Cells C-Line @EL2040 

56 Pressure Cells 

57 Plinth Pressure Cells (8,9,10,11,12,13) @EL2010MASL 

58 Standpipe Piezometers SP 1 Downstream 

59 Standpipe Piezometers SP 2 Downstream 

60 Standpipe Piezometers SP 3 Downstream 

61 Standpipe Piezometers SP 4 Upstream 

62 Standpipe Piezometers SP 5 Downstream 

63 Standpipe Piezometers SP 6 Downstream 

64 Standpipe Piezometers SP 7 Downstream 

65 Standpipe Piezometers SP 8 Downstream 

66 Standpipe Piezometers SP 9 Downstream 

67 Vibrating Wire Piezometer 1 

68 Vibrating Wire Piezometer 2 

69 Vibrating Wire Piezometer 3 

70 Vibrating Wire Piezometer 4 

71 Vibrating Wire Piezometer 5 

72 Vibrating Wire Piezometer 6 

73 Vibrating Wire Piezometer 7 

74 Vibrating Wire Piezometer 8 

75 Vibrating Wire Piezometer 9 

76 Vibrating Wire Piezometer Weir 4 

77 Vibrating Wire Piezometer Weir 4 Barometer 

78 Vibrating Wire Piezometer Dam Lake Level Transducer 

79 Joint Meters Cluster 1 – Left Bank Joint Meters Face Slab Top 

80 Joint Meters Cluster 2 - Left Bank Joint Meters near Abutment 

81 Joint Meters Cluster 3 – Right Bank Joint Meters Face Slab Top 

82 Joint Meters Cluster 4 – Right Bank Joint Meters near Abutment 

83 Perimetric Joint Meter 1 @EL2046 

84 Perimetric Joint Meter 2 @EL2017 

85 Perimetric Joint Meter 3 @ EL1973 

86 Perimetric Joint Meter 4 @ EL1945 



 

 

87 Perimetric Joint Meter 5 @ EL1943 

88 Perimetric Joint Meter 6 @ EL1945 

89 Perimetric Joint Meter 7 @ EL1987 

90 Perimetric Joint Meter 8 @ EL2020 

91 Perimetric Joint Meter 9 @EL2035 

92 Crack Meter 1 

93 Crack Meter 2 

94 Crack Meter 3 

95 Weir 1 (Linearment 2000 MASL Right Abutment) 

96 Weir 2 (Downstream of Coffer Dam) 

97 Weir 3 (Outside Grouting Gallery) 

98 Weir 4 (River Weir) 

99 Weir 5 (Ha Tsiu Stream Weir) 

100 Manual Extensometer EM04 (Upstream Linearment) 2084 MASL 

101 Manual Extensometer EM05 (Downstream Linearment) 2084 MASL 

102 Manual Extensometer EM06 (Downstream Linearment) 2084 MASL 

103 VW Extensometers EM01 (in Grouting Gallery) 2000MASL 

104 VW Extensometers EM02 (in Grouting Gallery) 2000MASL 

105 VW Extensometers EM03 (in Grouting Gallery) 2000MASL 

106 Survey Beacons 

107 Strain Gauges (8 Clusters) 

108 Strain Gauge 1 (Face Slab 18) 

109 Strain Gauge 2 (Face Slab 21) 

110 Strain Gauge 3 (Face Slab 18) 

111 Strain Gauge 4 (Face Slab 21) 

112 Strain Gauge 5 (Face Slab 18) 

113 Strain Gauge 6 (Face Slab 21) 

114 Strain Gauges 7 (Face Slab 18) 

115 Strain Gauges 8 (Face Slab 21) 

116 Mohale 1 Data Logger (Grouting Gallery) 

117 Mohale 2 Data Logger (Dam Crest) 

118 Mohale 3 Data Logger (Dam Crest) 

119 Mohale 4 Data Logger (Compensation Outlet) 

120 Portable Data Logger 

121 Survey Equipment 

122 Total Stations and Accessories 

123 Digital Levels and Accessories 

124 Global Position System and Accessories 

125 Vibrating Wire Analyser (Portable) 

126 160A Incomer 

127 Slings and pulleys 

128 Hydraulic Crane / Man Riding Lift  

129 Level Measuring Device 

130 Chlorine Dosing Pump 



 

 

131 11kV Switching Station (Townsites) 

132 11kV Line - Mohale Tunnel Substation to Mohale Tunnel Intake 

133 11kV Line - Mohale Dam Substation to Mohale Village Switch Station 

134 11kV Line - Switch Station to WTP 

135 11kV Line - Switch Station to STP 

136 11kV Line - Switch Station to MTEC Village 

137 MTEC Village Minisub 1 

138 MTEC Village Minisub 2 

139 MTEC Village Minisub 3 

140 42 Ton Crane Wire Sling 

141 Cage 

142 Mohale Village Sewage treatment plant Clarifier 

143 Network Switch X 8 

144 Fibre to Ethernet Media Converter  x 8 

145 Fibre Patch Panel x 5 

146 Mikrotic Wireless Antenna x 2 

147 Dam Monitoring Softwares (Loggernet) 

148 Seismic System 

149 Sewer Pipe Line 1 

150 Sewer Pipe Line 2 

151 Sewer Pipe Line 3 

152 Sewer Pipe Line 4 

153 Sewer Pipe Line 5 

154 1250kVA Transformer 

155 W18 Reservoir 

156 W19 Reservoir 

157 Optic Fiber Communication Systems and Accessories 

158 Gearbox 

159 Gearbox 

160 Sewerage Treatment Plant Control Panel 

161 Drive Motor  

162 Crane 1 

163 Crane 2 and hoisting mechanisms ( Chain block etc) 

164 Crane 3 

165 Switch Gear 

166 Switch Gear 

167 Switch Gear 

168 Switch Gear 

169 Switch Gear 

170 Switch Gear 

171 Switch Gear 

172 Switch Gear 

173 Switch Gear 

174 Gearbox 



 

 

175 Mohale Tunnel MCC Panel 

176 Maintenance Trolley & Winch Control Panel 

177 Maintenance Gate 

178 Motor 

179 Mohale Operations Building Road (Tunnel Junction to Operations) 

180 Screen 

181 Raw Water System 

182 WTP Control Panel 

183 High Lift Pump 1 (controller) 

184 Feeders ( Controller) 

185 High Lift Pump 2 

186 Raw Water Pump 1controler 

187 Controls 

188 Raw Water Pump 2 controller 

189 Incomer 

190 Filter Feed Pump 1 controller 

191 Filter Feed Pump 2 

192 Dosing Pump 1 controller 

193 Dosing Pump 2 controller 

194 Dosing Pump 3 controller 

195 Control Panel (Drainage Pump) 

196 Blower No.1 

197 Blower No.2 

198 Blower No.1 

199 Electric Motor 

200 Winch (Outlet Gate) Tunnel 1 

201 Limit Switch 1 

202 Limit Switch 2 

203 Potable Maintenance Winch 

204 Control Panel 

205 Drive Motor  

206 Drive Gearbox 

207 Pump 

208 Drive Gearbox 

209 Dosing Pump No.2  

210 Grapple Beam 

211 Diesel Generator 

212 Mohale Dam Spillway 

213 Mohale Dam Access Road 

214 Gearbox 

215 Pendant  

216 Static Mixer 1 

217 Static Mixer 2 

218 Static Mixer 3 



 

 

219 Electric Motor 

220 Electric Motor 

221 Bypass Valve 1 

222 Bypass Valve 2 

223 Connecting Adit 

224 Stop Log 1 

225 Stop Log 2 

226 Motor 

227 Motor 

228 Mohale Village Water Treatment House 

229 Pump 

230 Pump 

231 MTEC Village Network 

232 Lower Village Network 

233 Nokeng Street Network 

234 Upper Village Network 

235 Mohale Commercial Centre Network 

236 Rumdel Camp Network 

237 Operations Building Network 

238 Dosing Pump No.1 

239 Drive Motor  

240 Drain Valve 

241 Cross Travel Motor  

242 Long Travel Motor  

243 Mohale Village Water Treatment Plant Reservoir 

244 Sleeve Valve 1400 

245 Mobile Generator 

246 Control Panel 

247 Mountain Road 

248 Local Roads 

249 Maturation Ponds 

250 Compensation Valve Control House 

251 Valve Chamber Hydraulic Cylinder Low Level Outlet Chamber) 

252 Chlorine Tank 

253 Control Panel (Compensation Intake Valves) 

254 Sleeve Valve (500) 

255 Control Panel 

256 Mohale Intake Tunnel Ventilation System 

257 Ventilation Duct 

258 Drain Valve 

259 Limit Switch 1 

260 Limit Switch 2 

261 Mohale Village Sewage Treatment Plant Drying Beds 

262 Contact Tank 1 



 

 

263 Contact Tank 2 

264 Infiltrated Tank 

265 Control Panel (Chlorine Dosing Pump) 

266 Sleeve Valve (200) 

267 A2 2500A Incomer  

268 Boat 1 

269 Boat 2 

270 Tank 

271 Tank 

272 Grit Chamber 

273 Suction Valve 

 

 

 



 

Annexure-1 
 

KINGDOM OF LESOTHO 

LESOTHO HIGHLANDS WATER PROJECT 

THE LESOTHO HIGHLANDS DEVELOPMENT AUTHORITY 

 

 

 

LESOTHO HIGHLANDS WATER PROJECT 

REQUEST FOR PROPOSALS FOR 

CONTRACT LHDA NO. 1378 
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MUELA BASED 



 

Annexure-1 
 

 DESCRIPTION 

1 132kV Switchgear 

2 132kV Cables 

3 11kV High voltage cables 

4 11 kV Overhead Line to powerhouse 

5 400V Overhead line to Bypass 

6 11kV Cables  

7 Auxiliary Transformer -Powerhouse from unit 1 

8 Auxiliary Transformer -Powerhouse from unit 3 

9 Auxiliary Transformer -Operations / substation building 

10 11/0.4 kV Auxiliary transformer Powerhouse 

11 11/0.4kV Transformer equipment Diesel generator  
12 Diesel Generator 0.4/11KV Step-up Transformer /Operations & substation 

building 

13 11kV power cable to Auxiliary Transformer - Powerhouse 

14 Hololo Adit  

15 Ngoajane South Adit 

16 Ngoajane North Adit 

17 Excitation transformer cubicle 

18 Gen Neutral Point switchgear 
 

 

 


